Schedule of Works

Wesleyan Chapel, Hugh Town

External redecoration

Client: Site

Address:

Council of the Isles of Scilly

Contractor:

Contract
Administrator:

Corporate Properties,
Council of the Isles of Scilly

ITEM

DESCRIPTION

1.0 SECTION 1 — GENERAL PROVISIONS AND CONTRACT

DETAILS

Refer to preliminaries section of the tender package

1.1 Scope of Works by the Contractor:
The Contractor shall:

e Carry out everything necessary for the proper execution and
completion of the works, whether or not described in this
specification or in the attached drawings, provided the same
may reasonably be inferred therefrom and is to include all
necessary allowances when tendering.

e Provide general attendance of one trade upon another and
upon all sub-contractors, including the provision of facilities,
plant etc, carrying out all sundry and jobbing works and
making good etc, necessary for the proper execution of the
works.

¢ Be responsible for liaison with and co-ordination of all works
by the various trades and Sub Contractors and. put in hand
any works such as cutting chases, holes or mortices,
providing fixings, plant or temporary services to avoid conflict
with other work.

e Provide and install all necessary plant, scaffolding,
temporary shoring and supports, tools etc. including hoists,
ladders, planking, tackle, trestles, storage facilities, vehicles
etc. together will all fixings and fittings and is to alter, adapt
and maintain as necessary for the use of all trades including
those required by Sub-Contractors, for proper execution of
the work and shall remove them and make good any damage
before completion.

Wesleyan Chapel, Hugh
Town, St Mary’s, Isles of
Scilly
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ITEM

DESCRIPTION

Provide and maintain during the Works all incidental shoring,
strutting, needling and other supports as may be necessary
to preserve the stability of existing structures on the Site or
adjoining that may be endangered or affected by the Works.
Provide and install all necessary temporary services
including artificial lighting, electrical power etc. required for
the works together with all fixings and fittings and is to alter,
adapt, move and maintain as necessary and shall remove
them and make good any damage before completion. Where
existing supplies can be used, the Contractor shall check
their adequacy for his use and where inappropriate, make all
necessary arrangements and pay all charges to enable him
to use them if he so requires.

Comply with and give all notices required by any Act of
Parliament, By-Laws and Regulations of Local Authorities
and Statutory Undertakings, together with any local Police
requirements and pay all those charges legally demandable
and incurred in respect of these works, except for the
Building Regulations which will be paid by the Employer.
Ascertain the location of all services (including those
underground or overhead) drains or sewers, etc within the
vicinity of the works before commencing site operations and
shall maintain and protect the same at all times during the
contract and make good any damage or pay any costs or
charges in connection therewith.

Inform the Contract Administrator of any additional repairs
which are outside the scope of this specification before the
specified works are carried out, however, no additional work
is to be carried out without his written instructions. provide all
safety, health and welfare measures and amenities for his
own workmen and for those of any Sub Contractors as laid
down in all Health & Safety Legislation applicable to this
contract and maintain all safety measures required
thereunder.

Remove all rubbish, debris and surplus materials from the
site as work proceeds including any existing or occasioned
by Sub Contractors, and shall keep the site and surrounds
clean and tidy at all times.

Ensure that the structure and services of the property
including all fixtures, fittings and finishes etc., (whether new
or existing to be retained) are protected against falling
objects, dust, damage, frost, inclement weather or other
hazards throughout the contract by providing all necessary
covering, guards, dust sheets, screens, tarpaulins etc. and
making good at his own expense any damage caused the
inadequacy thereof

Move all furniture and take up and relay any carpet in
occupied premises as necessary in order to facilitate the
works.

On completion of the works, dismantle and remove all plant
and temporary work, clear away all rubbish, debris and
surplus materials and shall thoroughly clean all surfaces
including any affected portions of the existing premises, both
internally and externally including removing all stains and
paint splashes, touching up any damaged decoration and
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1.2

2.0

2.1

22

23

DESCRIPTION

cleaning all parts, to leave the site clean and perfect to the
satisfaction of the Contract Administrator.

Site Administration:

The Contractor must:

Ensure that all work, including that of Sub-Contractors, is
adequately supervised at all times by a competent foreman.
Take all reasonable care in order to confine the area of
building operations to a minimum necessary for completion
of the works.

Keep all persons (including those employed by the Sub
Contractors), under his control and within the boundaries of
the site.

Obtain all necessary permissions where the execution of the
works requires workmen to enter upon adjoining properties
prior to such works being executed.

Safeguard the Site, the Works, products, materials and any
parts of the existing building affected by the works from
unauthorised access, damage and theft and provide all
necessary facilities to do so.

Indemnify the Employer against all claims or actions for
damages arising from failure to comply with the above.
Allow for attending meetings as notified by the Contract
Administrator.

Take all necessary precautions to prevent nuisance from
smoke, dust, rubbish, vermin and other causes.

Make every effort to keep noise and disturbance to the
occupier of the site and surrounding premises to a minimum.
Retain copies of maintenance instructions and guarantees
delivered with components and equipment and keep safe for
handover to the CA on completion.

Take all necessary precautions to prevent personal injury,
death, and damage to the Works or other property from fire.
Comply with Joint Code of Practice 'Fire Prevention on
Construction Sites' published by the Building Employers
Confederation and the Loss Prevention Council.

SECTION 2 - CONSTRUCTION (DESIGN AND
MANAGEMENT) REGULATIONS & PREAMBLES

The contractor is to allow for following the procedures of the
CDM Regulations and performing the duties of principle
contractor.

All work implemented to the premises as specified within Section
3 of this report are to be undertaken in accordance with good
building practice and in compliance with current British
Standards and Code of Practices.

All works are to be undertaken to ensure compliance with current
Building Regulations where applicable and the Contractor will be
responsible for submitting a Building Notice if necessary and to

ltem
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ITEM DESCRIPTION COST
obtain a Completion Certificate prior to Practical Completion
being issued.

2.4 Materials Generally:

Materials and goods shall be of the best quality of their
respective kinds, British Standard Specifications (referred to
herein as BS) shall apply unless otherwise stated.

Where the name of a proprietary material has been used or
referred to in a preamble note or in descriptions, unless
otherwise described that proprietary material shall be handled,
stored and used strictly in accordance with the manufacturer’s
recommendations, instructions or specifications. It is the
Contractor’s responsibility to obtain such details and inform all
Sub Contractors and operatives of the requirements and
restrictions contained therein.

2.5 Substitution of Products:

No substitution of specified products will be permitted without
approval. Such approval will only be granted if the contractor
submits documentary evidence that the alternative product is
equivalent in respect of material, safety, reliability, fitness for
purpose, compatibility with adjacent construction, availability of
compatible accessories and, where relevant, appearance.

Any proposal for use of an alternative product must also include
proposals for substitution of compatible accessory products and
variation of details as necessary, with evidence of equivalent
durability, fitness for purposes and appearance of the
construction as a whole.

2.6 Workmanship Generally:

Where not fully described herein all works shall be carried out in
accordance with current British Standard Codes of Practice and
where none apply, shall be carried out to accepted good practice
and to the satisfaction of the Contract Administrator.

Subject to any specific requirements stated later, fix everything
that is intended to be fixed in such a manner that it stays fixed.

2.7 Workmanship Definitions:

Fix Only All labours in unloading, handling, storing and
fixing in position, including use of all plant.

Remove Disconnect, dismantle as necessary and
remove the stated element, work or component
and all associated accessories, fastenings,
supports, linings and bedding materials, and
dispose of unwanted materials. It does not
include removing associated pipework, wiring,
ductwork or other services.
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Keep for During removal prevent damage to the stated
Reuse components or materials, and clean off bedding
and jointing materials, stack neatly, adequately
protect and store until required by the Employer
or for use in the Works as instructed.

Replace Remove the stated existing components,
features and finishes; provide and fit in lieu new
components, features or finishes which, (unless
specified otherwise, must match those which
have been removed) and make good as
necessary.

Repair Carry out local remedial work to components,
features and finishes, resecure or refix as
necessary and leave in a sound and neat
condition. It does not include replacement of
components or parts of components or
redecoration.

Make Good Carry out local remedial work to components,
features and finishes which have been disturbed
by other, previous work under this Contract and
leave in a sound and neat condition. It does not
include replacement of components or parts of
components, redecoration.

Ease Make minor adjustments to moving parts of the
stated component to achieve good fit in both
open and closed positions and ensure free
movement in relation to fixed surrounds and
make good as necessary.

To Match Use products, materials and methods to match
Existing closely all visual characteristics and features of

the existing work, with joints between existing
and new work as inconspicuous as possible.

ITEM DESCRIPTION COsT
3.0 SECTION 3 — SCHEDULE OF WORKS

3.1 Protection, Access Requirement

The Contractor has the choice to utilise scaffolding or
working access platforms to undertake works as long as
they can prove compliance with the Working at Height
Regulations 2005 and all other statutory legislation / HSE
Guidance. Should scaffolding be used it is to comply with
the following:

3.1.1 The Contractor is to provide safe and install suitable scaffold Iltem
access to enable all external works to be undertaken. Where the
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ITEM

3.1.10

3.1.11

3.1.12

DESCRIPTION

building dictates that sectional, scaffold towers, hanging or
cantilevered scaffolding is required, an allowance must be
incorporated.

Ensure that where scaffolding needs to be installed adjacent or
in close proximity to pedestrian routes that a suitable gantry is
installed which is fully boarded with polythene protection beneath
the scaffold board. Provide double guard rails and toe boards to
all perimeters. All to be agreed with CA and Health & Safety
Officer as identified within the Contractors Health & Safety Plan.

The scaffolding to be installed must have no
irregularities/projection capable of causing personal injury or
damage to vehicles or pedestrians during the course of the
works.

The Contractor is to provide ladders, tressels, tower scaffolding,
etc., to facilitate the works not readily accessible from main
scaffolding.

All ladders are to be locked in horizontal position at the end of
each working day above first floor lifts.

The Contractor will be responsible for applying to the Local
Authority to erect scaffolding to any elevation where support off
a public footpath is required. Such must be obtained prior to
erection of any scaffolding.

The Contractor will also seek necessary temporary partial road
closure consent from the Local Authority.

The Contractor is to allow for a non maintained scaffolding alarm
fitted to all scaffolding erected to the premises. To include PIR
and motion detectors.

The Site Agent is to maintain a scaffolding inspection register.
Copies to be provided to the Contract Administrator at each
formal site inspection. The Contractors attention is drawn to any
pedestrians entrances.

The Contractor is to be provided and sufficient access to all
internal areas to enable all specified works to be undertaken
safely.

Prior to any access towers/staging being erected, the Contractor
is to forward the CA a method statement and risk assessment for
consideration.

Method statements and risk assessments must be submitted to
the CA for all works undertaken at height and should clearly
demonstrate compliance with the Working At Height Regulations
2005.

Any use of Ladders proposed by the contractor must be
compliant with the Working at Height Regulations 2005 and the
HSE guide “safe use of ladders and stepladders.” To the
satisfaction of the CA/principle designer.
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ITEM
3.1.13

3.1.14

3.1.15

3.2

3.2.1

3.2.2

3.2.3

3.2.3

3.24

3.2.5

3.2.6

DESCRIPTION

The building is occupied by staff members and consideration
must be given to those occupants. The Contractor is to ensure
access is not restricted in any way, especially at the beginning
and end of each working day.

All scaffolding is to be erected, maintained, dismantled in
accordance with the Local Authority requirements (scaffold
licensing), where applicable and all other current regulations,
Guidance Notes or Codes of Practice.

The contractor is to allow for safe storage of all materials. To be
kept locked and secured between delivery and carrying out the
works.

Health & Safety

The Contractor is to be aware the project will be notifiable under
the Construction (Design & Management) Regulations 2015 if
their works programme is longer than 30 days on site & 20
workers simultaneously on site at any one time or 500 man
hours.

All Contractors are to tender these works on the understanding
that if selected and the project is notifiable, they will be appointed
Principal Contractor under the Construction (Design &
Management) Regulations 2015.

For all projects the contractor will have a duty to prepare a
Construction Phase Plan for approval by the Client and Principle
Designer prior to works being committed for commencement. In
this regard, the Construction Phase Plan is required to be
submitted for consideration, not less than 7 working days before
the proposed commencement date. Any delay to the
commencement of these works as a result of a late submission
of this document will be entirely the Contractors costs.

The Contractor will also be required to provide the Health &
Safety File documentation to the Principal Designer, not less
than 48 hours before the date of Practical Completion. This is to
include relevant guarantees operating and maintenance
manuals, as-built drawings details and any Statutory Approvals
etc.

The Contractor is to be fully responsible for ensuring the safety
of his operatives whilst working on site and to ensure that all
scaffolding for access is arranged in accordance with current
regulations and Code of Practice.

The Contractor is to ensure all necessary C.0.S.S.H. sheets are
obtained for relevant material use within the specification and
that all requirements detailed within the sheet are followed to
ensure the manufacturers recommendations and requirements
are fully complied with.

The scaffold feet should bear onto doubled-up scaffold boards or
similar to spread the load from individual uprights. The scaffold

Iltem
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ITEM DESCRIPTION

design should be provided by the supplier and the applied loads
reviewed by the CA.

ITEM
34

3.4.1

DESCRIPTION
Timber & Joinery Surfaces

(Including decorated windows and doors)

To all previously decorated surfaces allow to wash with hot
water, liquid detergent solution to remove all surface
contaminants frequently changing the water. Rinse thoroughly
with clean water to remove all residue. Where any visible signs
of organic growth exist, treat with Dulux Trade Weathershield
Multi-Surface Fungicidal Wash and apply in strict accordance
with manufacturers recommendations.

To all other sound and failing paint, clean to ensure free from
anything that will interfere with adhesion of new materials to be
applied. Remove all loose and failing paint back to bare timber
where breakdown is extensive and such elements should be
stripped or scraped utilising hot air paint stripper or provide
remover, all utilised in accordance with manufacturers advice.

Prior to any painting, the moisture content should not exceed
10% on any components.

ltem
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34.2

3.4.3

344

3.7

3.7.1

ITEM

3.8

3.8.1

3.8.2

DESCRIPTION

Where isolated surface defects or open joints remain to any
joinery and timber components, the Contractor is to rake out and
remove any defective filler and fill with two pack proprietary
system and apply in strict accordance with manufacturers
recommendations. Any surplus should be removed whilst still
wet and allow to cure accordingly. Once cured rub down with a
suitable grade of abrasive paper to remove all dust and allow to
dry before application of decorative finishes.

To all previously decorated and prepared surfaces, allow to treat
with full coat of Dulux Trade Weathershield Exterior Undercoat
and ensure wet film thickness must not be less than 50 micro
metres, in accordance with manufacturers instructions. Allow
drying time strictly as per the manufacturer’s instructions.

Denib and use fine abrasive paper. Do not break the surface
with the coat and remove all dust.

Redecorate all prepared surfaces with two full coats of Dulux
Weathershield Exterior Quick Drying Gloss paint to match, in
accordance with manufacturers instructions. Allow drying time
strictly as per the manufacturer’s instructions and ensure end
grain is well coated and the wet film thickness must not be less
than 45 micro metres. Colour to match existing.

Colours - All to match existing

Facias — White gloss
Windows — White gloss
Doors — Wood stain

Metal railings: Gloss black (Smoothrite or equivalent)
Completion

On completion, the contractor is to ensure that all rubbish and
debris have been disposed of.

All surfaces are to be left clean and tidy.

DESCRIPTION
Provisional sums

Allow a provisional sum of £2,000.00 for localised repairs to the
timber sash windows if required.

Allow a risk allowance of £1,000.00 for unforeseen works
instructed by CA.

ltem
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Provisional
sum

Provisional
sum

COST
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£2,000.00

£1,000.00
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