

## Carn Gwavel, Nursery Refurbishment, Isles of Scilly

## PRELIMINARIES TEMPLATE

DESCRIPTION		Weeks	£/Wk	Nr. Of Flights	Nr. Of Units	Set Up £	Removal £	TOTAL
SITE STAFF	CONSTRUCTION MANAGER							
	CONTRACTS MANAGER							
	SITE MANAGER							
	GENERAL FORMEMAN							
	MANAGING COMMERICAL TEAM							
	COMMERCIAL TEAM							
	TRADES FOREMAN							
	ENGINEER/SETTING OUT							
	M&E/D&B COORDINATOR							
	PLANNER							
	PLANNER							
	CONTRACT MANAGER							
	PRECONSTRUCTION							
	COMMERCIAL TEAM							
	PRECONSTRUCTION							
PLANNER PRECONSTRUCTION								
SITE/TRAVEL SECRETARY/								
ADMINISTRATION								
SAFETY OFFICER								
TRAVEL AND FLIGHTS	FLIGHTS FROM LANDS END							
	CAR PARKING AT LANDS END							
	FLIGHTS FROM NEWQUAY							
	CAR PARKING AT NEWQUAY							
	SCILLONIAN 3 TRANSFER							
	FROM PENZANCE							
	PARKING AT DOCK							
TRANSFER TO ST AGNES								
STAFF ACCOMMO	CONTRACTOR SITE STAFF							
	SUB CONTRACTORS							
	CONTRACTOR MANAGEMENT							
	SUBSISTENCE							
SITE ACC.	OFFICES INC. EQUIPMENT							
	STORES							
	CANTEEN							
	LATRINES							
	COW ETC OFFICES/FACILITIES							
	CLEANING ETC							
	ERECT/DISMANTLE/TRANSPOR T							
	COMPOUND							
OFFICE EQUIP	TELEPHONE INSTALL. (INC. COW ETC) TEL							
	RENTAL (INC. COW ETC)							
	FAX MACHINE/PHOTOCOPIER							
	CALLS							
Page 1							Carried Forward to Page 2 £	

## Carn Gwavel, Nursery Refurbishment, Isles of Scilly

### PRELIMINARIES TEMPLATE

DESCRIPTION		Weeks	£/Wk	Nr. Of Flights	Nr. Of Units	Set Up £	Removal £	TOTAL
Brought Forward from Page 1 £								
SCAFFOLD	EXTERNAL - ADAPTIONS							
	INTERNAL							
	HOIST							
	TOWERS/CAGE/RUNNERS							
	EXTERNAL LOADING TOWERS							
	HANDRAILS							
	MOBILES							
	SUSPENDED CEILINGS							
	LIFT SHAFTS/STAIRWELLS							
	SAFETY NETTING							
PLANT	HOIST							
	TOWER CRANES INC. POWER, SKIPS, CAGES, ETC							
	MOBILE CRANES							
	CONCRETE PUMPS							
	FORK LIFT							
	MIXERS							
	COMPRESSOR AND EQUIPMENT							
	VIBRATORS AND EQUIPMENT							
	SCREEDERS ETC							
	SAW BENCH/SKILL SAW ETC							
	SCISSOR LIFT							
	CHERRY PICKER							
	SMALL TOOLS CHAIN BLOCKS ETC							
	SKIPS							
	TRANSPORT EQUIPMENT							
	VANS/BUS							
MATERIALS	ISLAND TRANSPORT/HAULAGE							
	FREIGHT TRANSFER							
	LOADING/UNLOADING							
ELECTRICITY	GENERATOR							
	TRANSFORMERS							
	SITE CONNECTIONS							
	WANDERLEADS/BULBS/TEMPO							
	RARY LIGHTS							
	CURRENT CONSUMED							
	HEATING/LIGHTING FOR SITE							
ACCOMMODATION								
Page 2								Carried Forward to Page 3 £

## Carn Gwavel, Nursery Refurbishment, Isles of Scilly

## PRELIMINARIES TEMPLATE

DESCRIPTION		Weeks	£/Wk	Nr. Of Flights	Nr. Of Units	Set Up £	Removal £	TOTAL
Brought Forward from Page 2 £								
GENERAL	PUMPING							
	SECURITY/LIGHTING/WATCHMAN							
	TEST CONCRETE MATERIALS							
	SAMPLES							
	DRY OUT							
	CLEAN							
	SITE/BUILDINGS/ROADS							
	CONSUMABLE STORES							
	SIGN BOARD/SITE SIGNS							
	WINDOW FORMERS							
MANUALS & DRAWINGS								
PROTECTION								
SPECIAL OPERATIVES	CRANE BANKSMAN							
	DUMPER/FORKLIFT DRIVER							
	HOIST DRIVER ETC							
	SCAFFOLDER/ELECTRICIAN							
	LABOURER							
OTHERS								
ANY OTHER ITEMS	PHOTOGRAPHS							
	CONDITION SURVEY							
	TEMP ELECTRICS							
	TEMP WATER CONNECTION							
	TEMP DRAINAGE CONNECTION							
	REMOVE & MAKE GOOD CONNECTIONS							
	ACCESS ROAD							
	PAINTED HOARDING							
	SAFETY EQUIPMENT							
	INSURANCE							
	BONDS							
	PCG							
	CONSIDERATE CONTRACTORS							
	Contractor to list additional items as required:							
	</							