St Marys, Old Secondary School Demolition

Pre Tender Addendum Nr 1 (13/07/2016)

Reference

Item
Reference

Query (Question)

Clarification (Answered)

Questions
received

17/06/2016

21/07/2016

Documents

Please confirm the documents that
need to be returned.

UPDATED TEXT

Apologies for the lack of clarity on this
item.

In addition to the response section (D1-
D5), tenderers also need to complete and
sign Appendices 1 - 4 inclusive.

ITT Error

Council clarification - There is a
reference to St Agnes in the prelims
document

Please note that the reference to St
Agnes is an error and there is no need to
consider onward travel to St Agnes. The
works are restricted to the Old Secondary
School Site on St Mary's.

Questions
received

08/07/2016

13/07/2016

Demolition
Approval

Has a section 80 notice been issued?

Please find attached the section 80 notice
and relevant drawing

Loose
Furniture

Will there be a requirement to
remove loose fittings and furniture
from site.

The original intent was for the Council to
remove loose fittings and furniture. The
Contractors are now requested to price
for the complete removal of all loose
items inclusive of fittings and furniture
within the building. For the avoidance of
doubt the Contractor is required to
remove everything within the buildings
with the exception of the following 3
rooms:

1) The room in the science block in the
NE corner with the Rotary club items

2) The 2 rooms adjacent to the sports hall
which were locked and contained COIS
record files.

A revised Pricing Document is attached
for the additional removal to be itemised.

Tennis Court

Will there be a requirement to
remove the tennis court, surrounding
fence and basketball hoops

The client has asked that the fence,
basketball hoops, net post and net are
removed from the tennis court at the top
of the site. There will be no requirement to
grub up the existing surface
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St Marys, Old Secondary School Demolition

Pre Tender Addendum Nr 1 (13/07/2016)

Reference

Item
Reference

Query (Question)

Clarification (Answered)

Extension of
time

Could there be an extension of time
to the tender return date

Given the nature of clarification 2 above,
an extension of one week to the return
date has been awarded. The tender return
date is now 16.00 on Thursday 28th July
2016. All subsequent activity dates will
therefore be adjusted to commence by 7
calendar days later in line with the new
tender return date.

Extent of the
works

Please could you clarify the extent of
the demolition works, especially to
the steps to the west of the site, the
wall to the south of the site and the
flora at the back of the site

The steps to the rear of the block A are to
be removed in full along with foundations
and handrails.

The steps to the western elevation are to
be retained as per the MBA specification
drawing number 15200-SK/70-P2.

The blockwork out building is to be
removed in full including foundations as
referenced on Amendment drawings 1.
The retaining wall to the rear of block A
(as referenced on Amendment drawings
2) under the canopy area is to be
removed in full and the natural ground
level exposed to the top height of the first
flight of steps in this area and regraded to
safe angle of repose (1 vert : 2 horz) as
drawing number 15200-SK/70-P2.

Public
Pavement

Status of the public pavement to the
front of the site

The pavement inclusive of any public
highway works will need to be condition
surveyed by the Contractor before works
are undertaken. This paving slabbed
pavement along the front elevation of the
building with any other areas outside of
the site boundary will need to be
reinstated to their current condition. It is
expected that the pavement to the front
elevation will be closed for the duration of
the works for which the Contractor will be
responsible for obtaining such closure
notices and any applicable fees.
Temporary pedestrian diversions need to
be included for by the Contractor to
facilitate any closure.

Finished
Hoardings

Will gates be required in the finished
hoardings to allow access to the site

There will be a requirement to introduce
gates to the hoardings . Please see
updated pricing document
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St Marys, Old Secondary School Demolition

Pre Tender Addendum Nr 1 (13/07/2016)

Reference Item Query (Question) Clarification (Answered)
Reference
10 Services |Please clarify the responsibility of Please see page 10 of the services report

shutting off the services

by SJH Design. The attached revised
pricing document includes these items.
The Contractor is required to included all
coordination and administration costs
associated with these items of work in the
tender outside of the provisional sum
totals.

11 Site Please confirm whether the site
Boundary/ |boundary can be extended into the
Highways [road with use of temporary traffic
control.

The site boundary may be extended on to
the public highway and footpath by
permission of the Local Authority. As
detailed in the preliminaries document the
Contractor will be responsible for liaising
and instructing those responsible for the
highways on the Island. All associated
costs to suit the Contractors proposed
methods of working will be deemed to be
included. For example, traffic
management, hoardings, temporary road
lights, temporary road markings,
neighbour consultation etc.

12 Front MBA Document C20 Demolition; ltem
Elevation Wall|No. 360 Structures to be Retained it
states that "Retention of bottom
600mm of front elevation to Block B”
Please Clarify if this elevation and
location is correct?

It is proposed that the granite faced wall
to the road elevation of Block A will be
demolished down to a level of 600mm
from pavement level, with the granite set
aside for re use at a later date in
accordance with the tender requirements.
Hoarding will be required on top of the
wall flush with the granite on the
pedestrian side not protruding onto the
pavement. The hoarding will need to
connect into the hoarding as indicated on
the hoarding plan within the planning
documents. The hoarding will be required
to be left on site and become the property
of the Client upon completion.

The area west and east of the granite wall
to block A will be as per detail section BB
on drawing 15200 SK/70 rev P2
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St Marys, Old Secondary School Demolition

Pre Tender Addendum Nr 1 (13/07/2016)

Reference Item Query (Question) Clarification (Answered)
Reference
13 Front MBA Drawing 15200/SK/70 We can clarify that the only retained
Elevation Wall|”’External Elevation (Assumed of structure to the front elevation is the
Block B) to be retained to a granite wall structure as indicated on the
maximum height of 600mm above Hoarding layout plan
ground level” Please confirm that this
is only the granite wall section of the
exiting building road frontage as the
remainder of the building frontage is
pillars and wooden structure which is
unsuitable to be used as a retaining
wall?
14 Temporary |MBA Document C20 Demolition; Item|General filling of low spots due to the
Surface No. 442 Site Surface at Completion [natural ground level is not required.
and Details on MBA Drawing Where the MBA documents reference
15200/SK/70 “Temporary Surface: |[strategic stockpiling for stability this is to
Cover the site with Crushed concrete |remain current.
blockwork masonry as 521” Please
clarify the reasoning for this cover the
levels of finish required and the
placement specification?
15 Finished MBA Document C20 Demolition; Item|The requirement will be to remove all
Levels No. 442 Site Surface at Completion [existing structures down to the natural
and Details on MBA Drawing bedrock. There will be no requirement to
15200/SK/70 “Levels: Grade the site |break out additional bedrock/natural
to follow the levels of adjacent areas” [ground level.
Does this include removing high
spots of naturally formed bed rock?
Which ‘adjacent areas’ are to be
followed, clarification required due
the constructed and natural terracing
seen throughout the site?
16 Filling of |MBA Document C20 Demolition; Item|There is no envisaged requirement for
Basements |No0.430 Filling of Basements, etc; filling of basements with certified crushed

Please clarify which basements
areas are to be filled to ground level

material. Ground levels are not expected
to present basement areas upon
completion.
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St Marys, Old Secondary School Demolition

Pre Tender Addendum Nr 1 (13/07/2016)

Reference Item Query (Question) Clarification (Answered)
Reference
17 Drainage & |Details on MBA Drawing This would in principle be acceptable as
Access 15200/SK/70 highlight requirements |an interim measure during construction
for a fabricated berm and drainage  |provided at all times that surface water
channel to be created to prevent run off etc. is adequately and correctly
water egress off site, detailed in collected and discharged.
Section B-B. This Section of the site
crosses the only real access and
egress onto the site for plant,
equipment and waste removal. Can
this element be redesigned at the
contractor’s discretion to maintain
sufficient site access during
demolition?
18 East Elevation| MBA Document C20 Demolition; Item|The footpath is to be retained to the east
Access No.150 “General: Keep in Place and |of the site from the highway up to the
Protect the following: External Stair  [tennis court. The lower granite wall
Case and associated retaining surrounding the Science Block (Block B)
structures along the east and west  |will also remain along with the flora
boundary to be retained to retain between the block and the wall as per the
boundary” planning details. Please see item 5 for
And Details on MBA Drawing further details.
15200/SK/70.
Please clarify which retaining
structures on the east elevation are
to be retained other than the small
Granite faced wall adjacent to the
footpath / highway in front of Block
A?
19 West Ref; Item 2.1.6 within MBA Visual The nature of the stair case construction
Elevation |Appraisal Survey 15200 Refers to a ” |is unknown. Therefore assume the
Staircase |Significant retaining structure forming |structure is mass concrete in full. As per
part of external staircase” 15200-SK/70-P2 the staircase is to
remain. Please also note the requirement
Please clarify if the contractor is to to place bern against the steps at the end
assume the external staircase to the |of the project.
west elevation is constructed of mass
concrete incorporating the full
elevation from ground level, breadth
& flight of the staircase? Or just the
elements of the main building and
staircase wall highlighted on drawing
15200 SK/407?
20 Exemption [Will the Client obtain Exemption The Contractor is responsible for
Notices notices for the works for storing and |obtaining all permits for the required

processing waste on site.

works.
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St Marys, Old Secondary School Demolition

Pre Tender Addendum Nr 1 (13/07/2016)

Reference Item Query (Question) Clarification (Answered)
Reference
21 TPO Are there any Tree Protection Orders [We are not aware of any TPOs in place
on any of the trees on the site for any of the trees on site.
22 Ecology |Will the Ecology report need updating|The Ecologist considers the report valid

prior to works commencing on site

until July 2017 (Natural England usually
consider negative findings valid for 2
years), whereas the LPA sometimes
consider reports valid for only 1 year.
Please note that although no current
evidence of roosting bats was found
during the 2015 survey period, absence
cannot be assumed. A precautionary
approach should therefore be adopted.
The building contractors should be made
aware that bats can roost unseen within
the building(s) structure. If during works a
bat/s is uncovered, the bat must not be
handled and works must stop immediately
(as soon as it is safe to do so). Advice
must be sort from an experienced bat
ecologist (Plan for Ecology:01326218839)
or Bat Conservation Trust (tel: 0345
1300228). Please also note that whilst no
evidence of nesting birds was observed
within the buildings, it is possible that
nesting birds could be present between
March and early September. | understand
that demolition is scheduled for mid - late
September 2016. Whilst nesting birds are
not anticipated to be present at this time,
if during works an active bird nest is
uncovered, demolition must stop
immediately (as soon as it is safe to do
so) and delayed until nesting activity has
ceased.
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