Old School Demolition, St Marys, Isles of Scilly

PRELIMINARIES TEMPLATE

DESCRIPTION

Weeks

£/Wk

Nr. Of
Flights

Nr. Of
Units

Removal

Set Up £ £

TOTAL

SITE STAFF

CONSTRUCTION MANAGER

CONTRACTS MANAGER

SITE MANAGER

GENERAL FORMEMAN

MANAGING COMMERICAL TEAM

COMMERCIAL TEAM

TRADES FOREMAN

ENGINEER/SETTING OUT

M&E/D&B COORDINATOR

PLANNER

PLANNER

CONTRACT MANAGER
PRECONSTRUCTION

COMMERCIAL TEAM
PRECONSTRUCTION

PLANNER PRECONSTRUCTION

SITE/TRAVEL SECRETARY/
ADMINISTRATION

SAFETY OFFICER

TRAVEL
AND
FLIGHTS

FLIGHTS FROM LANDS END

CAR PARKING AT LANDS END

FLIGHTS FROM NEWQUAY

CAR PARKING AT NEWQUAY

SCILLONIAN 3 TRANSFER
FROM PENZANCE

PARKING AT DOCK
TRANSFER TO ST AGNES

STAFF
ACCOMMO

CONTRACTOR SITE STAFF

SUB CONTRACTORS

CONTRACTOR MANAGEMENT

SUBSISTENCE

SITE ACC.

OFFICES INC. EQUIPMENT

STORES

CANTEEN

LATRINES

COW ETC OFFICES/FACILITIES

CLEANING ETC

ERECT/DISMANTLE/TRANSPOR
T

COMPOUND

OFFICE
EQUIP

TELEPHONE INSTALL. (INC.
COW ETC) TEL

RENTAL (INC. COW ETC)

FAX MACHINE/PHOTOCOPIER

CALLS
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Old School Demolition, St Marys, Isles of Scilly

PRELIMINARIES TEMPLATE

DESCRIPTION

Weeks

£/Wk

Nr. Of
Flights

Nr. Of
Units

Removal

Set Up £ £

TOTAL

rought Forward from Page 1 £

SCAFFOLD

EXTERNAL — ADAPTIONS

INTERNAL

HOIST
TOWERS/CAGE/RUNNERS

EXTERNAL LOADING TOWERS

HANDRAILS

MOBILES

SUSPENDED CEILINGS

LIFT SHAFTS/STAIRWELLS

SAFETY NETTING

PLANT

HOIST

TOWER CRANES INC. POWER,
SKIPS, CAGES, ETC

MOBILE CRANES

CONCRETE PUMPS

FORK LIFT

MIXERS

COMPRESSOR AND EQUIPMENT

VIBRATORS AND EQUIPMENT
SCREEDERS ETC

SAW BENCH/SKILL SAW ETC

SCISSOR LIFT

CHERRY PICKER

SMALL TOOLS CHAIN BLOCKS
ETC

SKIPS

TRANSPORT EQUIPMENT

VANS/BUS

MATERIALS

ISLAND TRANSPORT/HAULAGE

FREIGHT TRANSFER

LOADING/UNLOADING

ELECTRICIT
Y

GENERATOR

TRANSFORMERS

SITE CONNECTIONS

WANDERLEADS/BULBS/TEMPO
RARY LIGHTS

CURRENT CONSUMED

HEATING/LIGHTING FOR SITE
ACCOMMODATION
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PRELIMINARIES TEMPLATE

Nr. Of Nr. Of Removal
DESCRIPTION Weeks £/Wk Flights Units Set Up £ £ TOTAL
Brought Forward from Page 2 £
GENERAL |PUMPING

SECURITY/LIGHTING/WATCHM
AN

TEST CONCRETE MATERIALS

SAMPLES

DRY OUT

CLEAN
SITE/BUILDINGS/ROADS

CONSUMABLE STORES

SIGN BOARD/SITE SIGNS

WINDOW FORMERS

MANUALS & DRAWINGS

PROTECTION

SPECIAL
OPERATIVE

CRANE BANKSMAN

DUMPER/FORKLIFT DRIVER

HOIST DRIVER ETC

SCAFFOLDER/ELECTRICIAN

LABOURER

OTHERS

ANY OTHER
ITEMS

PHOTOGRAPHS

CONDITION SURVEY

TEMP ELECTRICS

TEMP WATER CONNECTION

TEMP DRAINAGE CONNECTION

REMOVE & MAKE GOOD
CONNECTIONS

ACCESS ROAD

PAINTED HOARDING

SAFETY EQUIPMENT

INSURANCE

BONDS

PCG

CONSIDERATE CONTRACTORS

Contractor to list additional
items as required:
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