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A10A10A10A10  PROJECT PARTICULARSPROJECT PARTICULARSPROJECT PARTICULARSPROJECT PARTICULARS 

110 THE PROJECT 
 - Name: Longras, Hugh Town, St Marys 
 - Nature: External repairs and redecoration 
 - Location:  Sally Port Hugh Town, St Marys 
 - Length of contract: 8 Weeks 

120 EMPLOYER (CLIENT) 
 - Name:  Council of the Isles of Scilly 
 - Address: Town Hall, Hugh Town, St Marys, isles of Scilly,  

140 CONTRACT ADMINISTRATOR 
 -  Name:  Ward Williams Associates. 
 - Address: Compass House, Truro Business Park, Threemilestone, Truro 
             Cornwall, TR4 9LD. 
     - Contact: Daryl Hill 
     - Telephone: 01872 272906. 
     -  E-mail: darylhill@wwasurveyors.com 

A11A11A11A11  TENDER AND CONTRACT DOCUMENTSTENDER AND CONTRACT DOCUMENTSTENDER AND CONTRACT DOCUMENTSTENDER AND CONTRACT DOCUMENTS 

110 TENDER DRAWINGS 
 - The tender drawings are: 15-3734BS-01 Existing Plans and Elevations, 15-3734BS-02 

Proposed Plans and Elevations and 15-3734BS-03 Details 

120 CONTRACT DRAWINGS 
 - The Contract Drawings: The same as the tender drawings. 

A12A12A12A12  THE SITE/ EXISTING BUILDINGSTHE SITE/ EXISTING BUILDINGSTHE SITE/ EXISTING BUILDINGSTHE SITE/ EXISTING BUILDINGS 

110 THE SITE 
 - Description: Longras, Hugh Town St Marys 

200 ACCESS TO THE SITE 
 - Description: Access to the site is from Church Street to the front elevations and via 

Porthcressa Road to the rear. 
 - Limitations: Access to the rear courtyard is through the building from the front and through 

a narrow pedestrian walkway to the rear. 
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210 PARKING 
 - Parking restrictions There is no parking on site and parking within Sally Port and 

neighbouring areas in generally restricted. 

220 USE OF THE SITE 
 - General: Do not use the site for any purpose other than carrying out the Works. 

230 SURROUNDING LAND/ BUILDING USES 
 - General: Adjacent or nearby uses or activities are as follows: 
 -      Residential properties 
 -      Hotels & B&Bs 
 -      Tourist attractions 
 -      Shops 

240 HEALTH AND SAFETY HAZARDS 
 - General: The nature and condition of the site/ building cannot be fully and certainly 

ascertained before it is opened up. However the following hazards are or could be present: 
 - Asbestos. 
 - Information: The accuracy and sufficiency of this information is not guaranteed by the 

Employer or the Employer’s representative. Ascertain if any additional information is 
required to ensure the safety of all persons and the Works. 

 - Site staff: Draw to the attention of all personnel working on the site the nature of any 
possible contamination and the need to take appropriate precautionary measures. 

250 SITE VISIT 
 - Before tendering: Ascertain the nature of the site, access thereto and all local conditions and 

restrictions likely to affect the execution of the Works. 
 - Arrangements for visit: via the Contract Administrator. 

A13A13A13A13  DESCRIPTION OF THE WORKSDESCRIPTION OF THE WORKSDESCRIPTION OF THE WORKSDESCRIPTION OF THE WORKS 

120 THE WORKS 
- Description:  External repairs to the property and site and full external decoration. Re-

roofing the rear annex and replacement of external cladding. Replacement of external 
windows. 

A20A20A20A20  JCT MINOR WORKS BUILDING CONTRACTJCT MINOR WORKS BUILDING CONTRACTJCT MINOR WORKS BUILDING CONTRACTJCT MINOR WORKS BUILDING CONTRACT 
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360 JCT MINOR WORKS BUILDING CONTRACT 
 - The Contract: JCT Minor Works Building Contract, 2011 Edition. 
 - Allow for the obligations, liabilities and services described therein against the headings 

below: 

 THE RECITALSTHE RECITALSTHE RECITALSTHE RECITALS 

  First 
  THE WORKS AND THE CONTRACT ADMINISTRATOR 
- The work comprises:   External repairs to the property and site and fully external decoration 

  - Architect/ Contract Administrator: See clause A10/140. 

  Third 
  CONTRACT DOCUMENTS 

- Contract drawings: As listed in clause A11/120. 
Contract documents: The following have been prepared which show and describe the work 
to be done: A specification.  

            THE ARTICLESTHE ARTICLESTHE ARTICLESTHE ARTICLES 

  3 
  ARCHITECT/ CONTRACT ADMINISTRATOR 
  - Architect/ Contract Administrator: See clause A10/140. 

  4 and 5 
  -    PRINCIPAL DESIGNER/ PRINCIPAL CONTRACTOR 
  - CDM Principal Designer: Ward Williams: Daryl Hill 
  - Principal Contractor: TBC. 

 CONTRACT PARTICULARSCONTRACT PARTICULARSCONTRACT PARTICULARSCONTRACT PARTICULARS 

  Fourth Recital and clause 4.2 
  CONSTRUCTION INDUSTRY SCHEME (CIS) 
  - Employer at is ‘not contractor' for the purposes of the CIS.   

  Fifth Recital 
  CDM REGULATIONS 
  - The project is not notifiable. 
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  Article 7 
  ARBITRATION 
  - Article 7 and Schedule 1 apply. 

  Clause 1.1 
  CDM PLANNING PERIOD 
  - Shall mean the period of 2 weeks beginning on a date to be agreed. 

  Clause 2.2 
  COMMENCEMENT AND COMPLETION 
  - Date for Commencement of the Works: TBC 
  - Date for Completion: TBC 

  Clause 2.8 
  LIQUIDATED DAMAGES 
  - At the rate of: £500.00 per week. 

  Clause 2.10 
  RECTIFICATION PERIOD 
  - Period: 12 months. 

  Clause 4.3 
  PERCENTAGE OF THE TOTAL VALUE OF THE WORK ETC. 
  - Percentage: 95 per cent. 

  Clause 4.5 
  PERCENTAGE OF THE TOTAL AMOUNT TO BE PAID TO THE CONTRACTOR 
  - Percentage: 97.5 per cent. 

  Clause 4.8.1 
  SUPPLY OF DOCUMENTATION 
  - Period: Three months for the date of practical completion.   

  Clause 4.11 and Schedule 2 
  CONTRIBUTION, LEVY AND TAX CHANGES 
  - Clause 4.11 will be deleted. 
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  Clause 5.3.2 
  CONTRACTOR'S INSURANCE - INJURY TO PERSONS OR PROPERTY 
          - Insurance cover (for any one occurrence or series of occurrences arising out of one 

event): £1,000,000. 

Clauses 5.4A, 5.4B and 5.4C 
  INSURANCE OF THE WORKS ETC - ALTERNATIVE PROVISIONS 
  - Clause 5.4B (Works and existing structures insurance by Employer in Joint Names) applies. 

  Clauses 5.4A.1 and 5.4B.1.2 
  PERCENTAGE TO COVER PROFESSIONAL FEES 
  - Addition: 15 per cent. 

            Clause 7.2 
  ADJUDICATION 
  - The Adjudicator is: TBA.  
  - Nominator of Adjudicator: President or a Vice president or Chairman or Vice Chairman of 

the: RICS.  

  Schedule 1 and Schedule 2 
  BASE DATE 
  - Base date: 7 days before the date for return of tenders.  

  Schedule 1 paragraph 2.1 
  ARBITRATION 
  - Appointer of Arbitrator (and of any replacement): President or a Vice president of the: 

RICS.  

THE CONDITIONSTHE CONDITIONSTHE CONDITIONSTHE CONDITIONS 

  SECTION 1: DEFINITIONS AND INTERPRETATION 

  1.4 
  RECKONING PERIODS OF DAYS 
  - Amendments: none.  

  1.7 
  APPLICABLE LAW 
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  - Amendments: none.  

  SECTION 2: CARRYING OUT THE WORKS 

  SECTION 3: CONTROL OF THE WORKS 

  SECTION 4: PAYMENT 

  SECTION 5: INJURY, DAMAGE AND INSURANCE 

  SECTION 6: TERMINATION 

  SECTION 7: SETTLEMENT OF DISPUTES 

  EXECUTION 
  - The Contract: Will be executed under hand. 

  CONTRACT GUARANTEE BOND 
  - Contract Guarantee Bond: is not required. 

A30 TENDERING/ SUBLETTING/ SUPPLY 

 MAIN CONTRACT TENDERINGMAIN CONTRACT TENDERINGMAIN CONTRACT TENDERINGMAIN CONTRACT TENDERING 

110 SCOPE 
 - General: These conditions are supplementary to those stated in the invitation to tender and 

on the form of tender. 

145 TENDERING PROCEDURE 
 - General: In accordance with JCT Tendering Practice Note 2012.  
 - Errors: Alternative 2 is to apply.  

160 EXCLUSIONS 
 - Inability to tender: Immediately inform if any parts of the work as defined in the tender 

documents that cannot be tendered. 
 - Relevant parts of the work: Define those parts, stating reasons for the inability to tender. 

170 ACCEPTANCE OF TENDER 
 - The Employer and Employer's representatives: 
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  - Offer no guarantee that any tender will be recommended for acceptance or be accepted. 
  - Will not be responsible for any cost incurred in the preparation of any tender. 

  PRICING/SUBMISSION OF DOCUMENTSPRICING/SUBMISSION OF DOCUMENTSPRICING/SUBMISSION OF DOCUMENTSPRICING/SUBMISSION OF DOCUMENTS 

210 PRELIMINARIES IN THE SPECIFICATION 
 - Measurement rules: Preliminaries/ General Conditions have been prepared in accordance 

with SMM7. 

220 PRICING OF PRELIMINARIES 
 - Charges: If the Contractor requires interim payments to include fixed and time related 

charges for specific items in the Preliminaries those charges must be clearly shown against 
the items. 

250 PRICED DOCUMENTS 
 - Alterations: Do not alter or qualify the priced documents without written consent. Tenders 

containing unauthorised alterations or qualifications may be rejected.  
 - Measurements: Where not stated, ascertain from the drawings. 
 - Deemed included: Costs relating to items, which are not priced, will be deemed to have been 

included elsewhere in the tender. 
 - Submit: with tender. 

310 TENDER 
 - General: Tenders must include for all work shown or described in the tender documents as a 

whole or clearly apparent as being necessary for the complete and proper execution of the 
Works. 

510 ALTERNATIVE METHOD TENDERS 
 - General: In addition to and at the same time as tendering for the Works as defined in the 

tender documents, alternative methods of construction/ installation may be submitted for 
consideration. Alternatives, which would involve significant changes to other work, may not 
be considered. 

 - Alternative tenders: Such alternatives will be deemed to be alternative tenders and each 
must include a complete and precise statement of the effects on cost and programme. 

 - Safety method statement: Carry out a health and safety risk assessment for each alternative 
and where appropriate provide a safety method statement suitable for incorporation in the 
Health and Safety Plan. 

 - Full technical data: Submit for each alternative together with details of any consequential 
amendments to the design and/ or construction of other parts of the Works.  

 - Submit: with tender. 
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515 ALTERNATIVE TIME TENDERS 
 - General: In addition to and at the same time as tendering based upon the date or period 

specified in section A20, an alternative tender based upon a different date for completion or 
period may be submitted.  

 - Date for completion: If any such tender is accepted the date for completion inserted in the 
Contract will be the date stated in the alternative tender or determined from the period 
stated in the alternative tender. 

530 SUBSTITUTE PRODUCTS 
 - Details: If products of different manufacture to those specified are proposed, submit details 

with the tender giving reasons for each proposed substitution. Substitutions, which have not 
been notified at tender stage, may not be considered. 

 - Compliance: Substitutions accepted will be subject to the verification requirements of clause 
A31/200. 

A31A31A31A31  PROVISION, CONTENT AND USE OF DOCUMENTSPROVISION, CONTENT AND USE OF DOCUMENTSPROVISION, CONTENT AND USE OF DOCUMENTSPROVISION, CONTENT AND USE OF DOCUMENTS 

 DEFINITIONS AND INTERPRETATIONSDEFINITIONS AND INTERPRETATIONSDEFINITIONS AND INTERPRETATIONSDEFINITIONS AND INTERPRETATIONS 

110 DEFINITIONS 
 - Meaning: Terms, derived terms and synonyms used in the preliminaries/ general conditions 

and specification are as stated therein or in the appropriate British Standard or British 
Standard glossary. 

120 COMMUNICATION 
 - Definition: Includes advice, inform, submit, give notice, instruct, agree, confirm, seek or 

obtain information, consent or instructions, or make arrangements. 
 - Format: In writing to the person named in clause A10/140 unless specified otherwise. 
 - Response: Do not proceed until response has been received. 

130 PRODUCTS 
 - Definition: Materials, both manufactured and naturally occurring, and goods, including 

components, equipment and accessories, intended for the permanent incorporation in the 
Works. 

 - Includes: Goods, plant, materials, site materials and things for incorporation into the Works. 

135 SITE EQUIPMENT 
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 - Definition: All appliances or things of whatsoever nature required in or about the 
construction for completion of the Works but not materials or other things intended to form 
or forming part of the Permanent Works. 

 - Includes: Construction appliances, vehicles, consumables, tools, temporary works, 
scaffolding, cabins and other site facilities. 

160 TERMS USED IN SPECIFICATION 
 - Remove: Disconnect, dismantle as necessary and take out the designated products or work 

and associated accessories, fixings, supports, linings and bedding materials. Dispose of 
unwanted materials. Excludes taking out and disposing of associated pipework, wiring, 
ductwork or other services. 

 - Fix: Unload, handle, store, place and fasten in position including all labours and use of site 
equipment. 

 - Supply and fix: Includes all labour and site equipment for unloading, handling, storing and 
execution. All products to be supplied and fixed unless stated otherwise. 

 - Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing 
materials. Stack neatly, adequately protect and store until required by the Employer or for 
use in the Works as instructed. 

 - Make good: Execute local remedial work to designated work. Make secure, sound and neat. 
Excludes redecoration and/ or replacement. 

 - Replace: Supply and fix new products matching those removed. Execute work to match 
original new state of that removed. 

 - Repair: Execute remedial work to designated products. Make secure, sound and neat. 
Excludes redecoration and/ or replacement.  

 - Refix: Fix removed products. 
 - Ease: Adjust moving parts of designated products or work to achieve free movement and 

good fit in open and closed positions. 
 - Match existing: Provide products and work of the same appearance and features as the 

original, excluding ageing and weathering. Make joints between existing and new work as 
inconspicuous as possible. 

 - System: Equipment, accessories, controls, supports and ancillary items, including installation, 
necessary for that section of the work to function. 

170 MANUFACTURER AND PRODUCT REFERENCE 
 - Definition: When used in this combination: 
  - Manufacturer: The firm under whose name the particular product is marketed. 
  - Product reference: The proprietary brand name and/ or reference by which the particular 

product is identified. 
 - Currency: References are to the particular product as specified in the manufacture’s 

technical literature current on the date of the invitation to tender. 
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200 SUBSTITUTION OF PRODUCTS 
 - Products: If an alternative product to that specified is proposed, obtain approval before 

ordering the product. 
 - Reasons: Submit reasons for the proposed substitution. 
 - Documentation: Submit relevant information, including: 
  - manufacturer and product reference; 
  - cost; 
  - availability; 
  - relevant standards; 
  - performance; 
  - function; 
  - compatibility of accessories; 
  - proposed revisions to drawings and specification; 
  - compatibility with adjacent work;  
  - appearance;  
  - copy of warranty/ guarantee.  
 - Alterations to adjacent work: If needed, advise scope, nature and cost. 
 - Manufacturers’ guarantees: If substitution is accepted, submit before ordering products. 

210 CROSS REFERENCES 
 - Accuracy: Check remainder of the annotation or item description against the terminology 

used in the section or clause referred to. 
 - Related terminology: Where a numerical cross-reference is not given the relevant sections 

and clauses of the specification will apply.  
 - Relevant clauses: Clauses in the referred to specification section dealing with general 

matters, ancillary products and execution also apply. 
 - Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions. 

220 REFERENCED DOCUMENTS 
 - Conflicts: Specification prevails over referenced documents. 

230 EQUIVALENT PRODUCTS 
 - Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or 

equivalent' is to be deemed included. 

250 CURRENCY OF DOCUMENTS 
 - Currency: References to published documents are to the editions, including amendments 

and revisions, current on the date of the Invitation to Tender. 
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260 SIZES 
 - General dimensions: Products are specified by their co-ordinating sizes. 
 - Timber: Cross section dimensions shown on drawings are:  
  - Target sizes as defined in BS EN 336 for structural softwood and hardwood sections. 
  - Finished sizes for non-structural softwood or hardwood sawn and further processed 

sections. 

 DOCUMENTS PROVIDED ON BEHALF OF EMDOCUMENTS PROVIDED ON BEHALF OF EMDOCUMENTS PROVIDED ON BEHALF OF EMDOCUMENTS PROVIDED ON BEHALF OF EMPLOYERPLOYERPLOYERPLOYER 

410 ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS 
 - Copies: Two of each contract drawing and contract document will be issued free of charge 

(not counting any certified copies).  
 - Additional copies: Issued on request and charged to the Contractor. 

440 DIMENSIONS 
 - Scaled dimensions: Do not rely on.  

460 THE SPECIFICATION 
 - Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ 

General conditions. 

470 DIVERGENCE FROM THE STATUTORY REQUIREMENTS 
 - Divergence: Between the drawings or specification and the requirements of the Building 

Regulations, other Statutes, statutory undertakers and other regulatory authorities. 
 - Action: Inform immediately. 

 DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTDOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTDOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTDOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERSRACTORS/ SUPPLIERSRACTORS/ SUPPLIERSRACTORS/ SUPPLIERS 

630 TECHNICAL LITERATURE 
 - Information: Keep on site for reference by all supervisory personnel: 
  - Manufacturers' current literature relating to all products to be used in the Works. 
  - Relevant British, EN or ISO Standards. 

640 MAINTENANCE INSTRUCTIONS AND GUARANTEES 
 - Components and equipment: Obtain or retain copies, register with manufacturer and hand 

over on or before completion of the Works.  
 - Information location: In the Building Manual.  
 - Emergency call out services: Provide telephone numbers for use after completion. Extent of 

cover: all necessary products and services, office hours only.  
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A32A32A32A32  MANAGEMENT OF THE WORKSMANAGEMENT OF THE WORKSMANAGEMENT OF THE WORKSMANAGEMENT OF THE WORKS 

 GENERALLYGENERALLYGENERALLYGENERALLY 

120 INSURANCE 
 - Documentary evidence: Submit details before starting work on site and/ or policies and 

receipts for the insurances required by the Conditions of Contract. 

130 INSURANCE CLAIMS 
 - Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss 

or damage to the Works or injury or damage to persons or property arising out of the Works, 
immediately give notice to the Employer, the person named in clause A10/140 and the 
Insurers.  

 - Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to 
give such notice. 

140 CLIMATIC CONDITIONS 
 - Information: Record accurately and retain: 
  - Daily maximum and minimum air temperatures (including overnight). 
  - Delays due to adverse weather, including description of the weather, types of work 

affected and number of hours lost. 

150 OWNERSHIP 
 - Alteration/ clearance work: Materials arising become the property of the Contractor except 

where otherwise stated. Remove from site as work proceeds. 

 PROGRAMME/ PROGRESSPROGRAMME/ PROGRESSPROGRAMME/ PROGRESSPROGRAMME/ PROGRESS 

210 PROGRAMME 
 - Master programme: Immediately when requested and before starting work on site submit in 

an approved form a master programme for the Works, which must include details of: 
  - Planning and mobilisation by the Contractor. 
  - Subcontractor's work. 
  - Running in, adjustment, commissioning and testing of all engineering services and 

installations. 
  - Work resulting from instructions issued in regard to the expenditure of provisional sums. 
  - Work by others concurrent with the Contract. 
 - Submit within one week of request. 
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250 MONITORING 
 - Progress: Record on a copy of the programme kept on site.  
 - Avoiding delays: If any circumstances arise which may affect the progress of the Works 

submit proposals or take other action as appropriate to minimize any delay and to recover 
any lost time. 

255 NOTIFICATION OF COMPENSATION EVENT 
 - Content: Notwithstanding the Contractor's obligations under the Contract written notice 

must also be given of all other causes which apply concurrently. 

260 SITE MEETINGS 
 - General: Site meetings will be held to review progress and other matters arising from 

administration of the Contract. 
 - Frequency: Every two weeks.  
 - Location: On site.  
 - Accommodation: Ensure availability at the time of such meetings. 
 - Attendees: Attend meetings and inform subcontractors and suppliers when their presence is 

required. 
 - Chairperson (who will also take and distribute minutes): Contract Administrator.  

290 NOTICE OF COMPLETION 
 - Requirement: Give notice of the anticipated dates of completion of the whole or parts of the 

Works. 
 - Associated works: Ensure necessary access, services and facilities are complete. 
 - Period of notice (minimum): two weeks.  

310 EXTENSIONS OF TIME 
 - Notice: When a notice of the cause of any delay or likely delay in the progress of the Works is 

given under the contract, written notice must also be given of all other causes which apply 
concurrently. 

 - Details: As soon as possible submit: 
  - Relevant particulars of the expected effects, if appropriate, related to the concurrent 

causes. 
  - An estimate of the extent, if any, of the expected delay in the completion of the Works 

beyond the date for completion. 
  - All other relevant information required.   

 CONTROL OF COSTCONTROL OF COSTCONTROL OF COSTCONTROL OF COST 

420 REMOVAL/ REPLACEMENT OF EXISTING WORK 
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 - Extent and location: Agree before commencement. 
 - Execution: Carry out in ways that minimize the extent of work. 

430 PROPOSED INSTRUCTIONS 
 - Estimates: If a proposed instruction requests an estimate of cost, submit without delay and 

in any case within seven days. 

440 MEASUREMENT 
 - Covered work: Give notice before covering work required to be measured. 

450 DAYWORK VOUCHERS 
 - Before commencing work: Give reasonable notice to person countersigning daywork 

vouchers.   
 - Content: Before delivery, each voucher must be: 
  - Referenced to the instruction under which the work is authorized.  
  - Signed by the Contractor's person in charge as evidence that the operatives' names, the 

time daily spent by each and the equipment and products employed are correct. 
 - Submit: one week of request.    

460 INTERIM VALUATIONS 
 - Applications: Include details of amounts requested under the Contract together with all 

necessary supporting information.  
 - Submission: At least seven days before established dates. 

470 PRODUCTS NOT INCORPORATED INTO THE WORKS 
 - Ownership: At the time of each valuation, supply details of those products not incorporated 

into the Works which are subject to any reservation of title inconsistent with passing of 
property as required by the Conditions of Contract, together with their respective values. 

 - Evidence: When requested, provide evidence of freedom of reservation of title. 

475 PRODUCTS STORED OFF SITE 
 - Evidence of Title: Submit reasonable proof that the property in items stored off site to be 

included in valuations is vested in the Contractor.  
 - Include for products purchased from a supplier: 
  - A copy of the contract of sale. 
  - A written statement from the supplier that any conditions of the sale relating to the 

passing of property have been fulfilled and the products are not subject to any 
encumbrance or charge. 

 - Include for products purchased from a supplier by a subcontractor or manufactured or 
assembled by any subcontractor: 



Longras, Hugh Town, St Marys 
Section 1 - Preliminaries  

 ££££ 

Page 15151515 of 27272727 

  Copies of the subcontract with the subcontractor and a written statement from the 
subcontractor that any conditions relating to the passing of property have been fulfilled. 

A33A33A33A33  QUALITY STANDARDS/ CONTROLQUALITY STANDARDS/ CONTROLQUALITY STANDARDS/ CONTROLQUALITY STANDARDS/ CONTROL 

 STANDARDS OF PRODUCTS AND EXECUTIONSSTANDARDS OF PRODUCTS AND EXECUTIONSSTANDARDS OF PRODUCTS AND EXECUTIONSSTANDARDS OF PRODUCTS AND EXECUTIONS 

110 INCOMPLETE DOCUMENTATION 
 - General: Where and to the extent that products or work are not fully documented, they are 

to be: 
  - Of a kind and standard appropriate to the nature and character of that part of the Works 

where they will be used. 
  - Suitable for the purposes stated or reasonably to be inferred from the project 

documents. 
  - Contract documents: Omissions or errors in description and/ or quantity shall not vitiate 

the Contract nor release the Contractor from any obligations or liabilities under the 
Contract. 

120 WORKMANSHIP SKILLS 
 - Operatives: Appropriately skilled and experienced for the type and quality of work. 
 - Registration: With Construction Skills Certification Scheme. 
 - Evidence: Operatives must produce evidence of skills/ qualifications when requested. 

130 QUALITY OF PRODUCTS 
 - Generally: New. (Proposals for recycled products may be considered). 
 - Supply of each product: From the same source or manufacturer. 
 - Whole quantity of each product required to complete the Works: Consistent in kind, size, 

quality and overall appearance. 
 - Tolerances: Where critical, measure a sufficient quantity to determine compliance. 
 - Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate 

sequence. 

135 QUALITY OF EXECUTION 
 - Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in 

alignment. 
 - Colour batching: Do not use different colour batches where they can be seen together. 
 - Dimensions: Check on-site dimensions. 
 - Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance.
 - Location and fixing of products: Adjust joints open to view so they are even and regular. 
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140 COMPLIANCE 
 - Compliance with proprietary specifications: Retain on site evidence that the proprietary 

product specified has been supplied. 
 - Compliance with performance specifications: Submit evidence of compliance, including test 

reports indicating: 
  - Properties tested. 
  - Pass/ fail criteria. 
  - Test methods and procedures. 
  - Test results. 
  - Identity of testing agency. 
  - Test dates and times. 
  - Identities of witnesses. 
  - Analysis of results. 

150 INSPECTIONS 
 - Products and executions: Inspection or any other action must not be taken as approval 

unless confirmed in writing referring to: 
  - Date of inspection. 
  - Part of the work inspected. 
  - Respects or characteristics which are approved. 
  - Extent and purpose of the approval. 
  - Any associated conditions. 

160 RELATED WORK 
 - Details: Provide all trades with necessary details of related types of work. Before starting 

each new type or section of work ensure previous related work is: 
  - Appropriately complete. 
  - In accordance with the project documents. 
  - To a suitable standard. 
  - In a suitable condition to receive the new work. 
 - Preparatory work: Ensure all necessary preparatory work has been carried out. 

170 MANUFACTURER’S RECOMMENDATIONS/ INSTRUCTIONS 
 - General: Comply with manufacturer's printed recommendations and instructions current on 

the date of the Invitation to tender. 
 - Changes to recommendations or instructions: Submit details. 
 - Ancillary products and accessories: Use those supplied or recommended by main product 

manufacturer. 
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 - Agrément certified products: Comply with limitations, recommendations and requirements 
of relevant valid certificates. 

180 WATER FOR THE WORKS 
 - Mains supply: Clean and uncontaminated.  
 - Other: Do not use until:  
  - Evidence of suitability is provided.  
  - Tested to BS EN 1008 if instructed. 

 SAMPLES/ APPROVALSSAMPLES/ APPROVALSSAMPLES/ APPROVALSSAMPLES/ APPROVALS 

210 SAMPLES 
 - Products or executions: Comply with all other specification requirements and in respect of 

the stated or implied characteristics either: 
  - To an express approval.  
  - To match a sample expressly approved as a standard for the purpose. 

220 APPROVAL OF PRODUCTS 
 - Submissions, samples, inspections and tests: Undertake or arrange to suit the Works 

programme. 
 - Approval: Relates to a sample of the product and not to the product as used in the Works. 

Do not confirm orders or use the product until approval of the sample has been obtained.  
 - Complying sample: Retain in good, clean condition on site. Remove when no longer required.

230 APPROVAL OF EXECUTION 
 - Submissions, samples, inspections and tests: Undertake or arrange to suit the Works 

programme.  
 - Approval: Relates to the stated characteristics of the sample. (If approval of the finished work 

as a whole is required this is specified separately). Do not conceal, or proceed with affected 
work until compliance with requirements is confirmed. 

 - Complying sample: Retain in good, clean condition on site. Remove when no longer required.

 SERVICES GENERALLYSERVICES GENERALLYSERVICES GENERALLYSERVICES GENERALLY 

410 SERVICES REGULATIONS 
 - New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory 

Authority. 

420 WATER REGULATIONS/ BYELAWS NOTIFICATION 
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 - Requirements: Notify Water Undertaker of any work carried out to or which affects new or 
existing services and submit any required plans, diagrams and details. 

 - Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform 
immediately if consent is withheld or is granted subject to significant conditions. 

430 WATER REGULATIONS/ BYELAWS CONTRACTOR’S CERTIFICATE 
 - On completion of the work: Submit (copy where also required to the Water Undertaker) a 

certificate including: 
  - The address of the premises. 
  - A brief description of the new installation and/ or work carried out to an existing 

installation. 
  - The Contractor's name and address. 
  - A statement that the installation complies with the relevant Water Regulations or Byelaws.
  - The name and signature of the individual responsible for checking compliance. 
  - The date on which the installation was checked. 

435 ELECTRICAL INSTALLATION CERTIFICATE 
 - Issue: When work is completed. 
 - Original certificate: To be lodged in the Building Manual. 

445 SERVICE RUNS 
 - General: Provide adequate space and support for services, including unobstructed routes 

and fixings. 
 - Ducts, chases and holes: Form during construction rather than cut. 
 - Coordination with other works: Submit details of locations, types/ methods of fixing of 

services to fabric and identification of runs and fittings. 

450 MECHANICAL AND ELECTRICAL SERVICES 
 - Final tests and commissioning: Carry out so that services are in full working order at 

completion of the Works. 
 - Building Regulations notice: Copy to be lodged in building manual. 

 SUPERVISION/ INSPECTION/ DEFECTIVE WORKSUPERVISION/ INSPECTION/ DEFECTIVE WORKSUPERVISION/ INSPECTION/ DEFECTIVE WORKSUPERVISION/ INSPECTION/ DEFECTIVE WORK 

525 ACCESS 
 - Extent: Provide at all reasonable times access to the Works and to other places of the 

Contractor or subcontractors where work is being prepared for the Contract. 
 - Designate: Contract Administrator.  
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530 OVERTIME WORKING 
 - Notice: Prior to overtime being worked, submit details of times, types and locations of work 

to be done.  
  - Minimum period of notice: two days.  
 - Concealed work: If executed during overtime for which notice has not been given, it may be 

required to be opened up for inspection and reinstated at the Contractor's expense. 

540 DEFECTS IN EXISTING WORK 
 - Undocumented defects: When discovered, immediately give notice. Do not proceed with 

affected related work until response has been received. 
 - Documented remedial work: Do not execute work which may: 
  - Hinder access to defective products or work; or 
  - Be rendered abortive by remedial work. 

560 TESTS AND INSPECTIONS 
 - Timing: Agree and record dates and times of tests and inspections to enable all affected 

parties to be represented.  
 - Confirmation: One working day prior to each such test or inspection. If sample or test is not 

ready, agree a new date and time. 
 - Records: Submit a copy of test certificates and retain copies on site. 

610 PROPOSALS FOR RECTIFICATION OF DEFECTIVE PRODUCTS/ EXECUTIONS 
 - Proposals: Immediately any execution or product is known, or appears, to be not in 

accordance with the Contract, submit proposals for opening up, inspection, testing, making 
good, adjustment of the Contract Sum, or removal and re-execution. 

 - Acceptability: Such proposals may be unacceptable and contrary instructions may be issued. 

 WORK AT OR AFTER COMPLETIONWORK AT OR AFTER COMPLETIONWORK AT OR AFTER COMPLETIONWORK AT OR AFTER COMPLETION 

710 WORK BEFORE COMPLETION 
 - General: Make good all damage consequent upon the Works. 
  - Temporary markings, coverings and protective wrappings: Remove unless otherwise 

instructed. 
 - Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. 

Remove all splashes, deposits, efflorescence, rubbish and surplus materials. 
 - Cleaning materials and methods: As recommended by manufacturers of products being 

cleaned, and must not damage or disfigure other materials or construction. 
 - COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are 

used only as recommended by their manufacturers. 
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 - Minor faults: Touch up in newly painted work, carefully matching colour and brushing out 
edges. Repaint badly marked areas back to suitable breaks or junctions. 

 - Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and 
efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and 
controls. 

720 SECURITY AT COMPLETION 
 - General: Leave the Works secure with, where appropriate, all accesses closed and locked. 
 - Keys: Account for and adequately label all keys and hand over to Employer with itemised 

schedule, retaining duplicate schedule signed by Employer as a receipt. 

730 MAKING GOOD DEFECTS 
 - Remedial work: Arrange access with Employer. 
 - Rectification: Give reasonable notice for access to the various parts of the Works.  
 - Completion: Notify when remedial works have been completed. 

A34A34A34A34  SECURITY/ SAFETY/ PROTECTIONSECURITY/ SAFETY/ PROTECTIONSECURITY/ SAFETY/ PROTECTIONSECURITY/ SAFETY/ PROTECTION 

 SECURITY, HEALTH AND SAFETYSECURITY, HEALTH AND SAFETYSECURITY, HEALTH AND SAFETYSECURITY, HEALTH AND SAFETY 

120 EXECUTION HAZARDS 
 - Common hazards: Not listed. Control by good management and site practice.  

130 PRODUCT HAZARDS 
 - Hazardous substances: Site personnel levels must not exceed occupational exposure 

standards and maximum exposure limits stated in the current version of HSE document 
EH40: Occupational Exposure Limits. 

 - Common hazards: Not listed. Control by good management and site practice. 

150 SECURITY 
 - Protection: Safeguard the site, the Works, products, materials, and any existing buildings 

affected by the Works from damage and theft. 
 - Access: Take all reasonable precautions to prevent unauthorized access to the site, the 

Works and adjoining property. 
 - Special requirements: none. 

160 STABILITY 
 - Responsibility: Maintain the stability and structural integrity of the Works and adjacent 

structures during the Contract.  
 - Design loads: Obtain details, support as necessary and prevent overloading. 
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170 OCCUPIED PREMISES 
 - Extent: Existing buildings will be unoccupied during the Contract period, any proposed overtime 

working must be agreed in advance. 

210 EMPLOYER'S REPRESENTATIVES SITE VISITS 
 - Safety: Submit details in advance, to the Employer or the person identified in clause A10/140, 

of safety provisions and procedures (including those relating to materials, which may be 
deleterious), which will require their compliance when visiting the site. 

 - Protective clothing and/ or equipment: Provide and maintain on site for the Employer and 
the person stated in clause A10/140 and other visitors to the site. 

 PROTECT AGAINST THE FOLLOWINGPROTECT AGAINST THE FOLLOWINGPROTECT AGAINST THE FOLLOWINGPROTECT AGAINST THE FOLLOWING 

330 NOISE CONTROL 
 - Standard: Comply generally with the recommendations of BS 5228-1, clause 9.3 to minimize 

noise levels during the execution of the Works. 
 - Noise levels from the works: Maximum level: 85dB (A) when measured from source. 
 - Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a type 

recommended by manufacturers of the compressors, tools or vehicles. 
 - Restrictions: Do not use: 
  - Pneumatic drills and other noisy appliances without consent during the hours of 

crematorium opening times. 
  - Radios or other audio equipment or permit employees to use in ways or at times that 

may cause nuisance. 

340 POLLUTION 
 - Prevention: Protect the site, the Works and the general environment including the 

atmosphere, land, streams and waterways against pollution.  
 - Contamination: If pollution occurs inform immediately, including to the appropriate 

Authorities and provide relevant information. 

350 PESTICIDES 
 - Use: Not permitted. 

360 NUISANCE 
 - Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes. 
 - Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas 

and roads. 
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370 ASBESTOS CONTAINING MATERIALS 
 - Duty: Report immediately any suspected materials discovered during execution of the 

Works. 
  - Do not disturb. 
  - Agree methods for safe removal or encapsulation. 

375 ANTIQUITIES 
 - Duty: Report immediately any fossils, antiquities and other objects of interest or value 

discovered during execution of the works. 
 - Preservation: Keep objects in the exact position and condition in which they were found. 
 - Special requirements: NA 

380 FIRE PREVENTION 
 - Duty: Prevent personal injury or death, and damage to the Works or other property from 

fire. 
 - Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', 

published by the Construction Confederation and The Fire Protection Association (The 'Joint 
Fire Code'). 

390 SMOKING ON SITE 
 - Smoking on site: Not permitted. 

400 BURNING ON SITE 
 - Burning on site: Not permitted. 

410 MOISTURE 
 - Wetness or dampness: Prevent, where this may cause damage to the Works.  
 - Drying out: Control humidity and the application of heat to prevent: 
  - Blistering and failure of adhesion. 
  - Damage due to trapped moisture. 
  - Excessive movement. 

420 INFECTED TIMBER/ CONTAMINATED MATERIALS 
 - Removal: Where instructed to remove materials affected by fungal/ insect attack from the 

building, minimize the risk of infecting other parts of the building. 
 - Testing: Carry out and keep records of appropriate tests to demonstrate that hazards 

presented by concentrations of airborne particle, toxins and other microorganisms are 
within acceptable levels. 
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430 WASTE 
 - Includes: Rubbish, debris, spoil, containers and surplus material. 
 - Minimize: Keep the site and Works clean and tidy. 
 - Remove: Frequently and dispose off site in a safe and competent manner: 
  - Non-hazardous material: In a manner approved by the Waste Regulation Authority. 
  - Hazardous material: As directed by the Waste Regulation Authority and in accordance 

with relevant regulations. 
 - Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in. 
 - Waste transfer documentation: Retain on site. 

440 ELECTROMAGNETIC INTERFERENCE 
 - Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site. 

 PROTECT THE FOLLOWINGPROTECT THE FOLLOWINGPROTECT THE FOLLOWINGPROTECT THE FOLLOWING 

510 EXISTING SERVICES 
 - Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of 

proposed works not less than one week before commencing site operations. 
 - Identification: Before starting work, check and mark positions of mains/ services. Where 

positions are not shown on drawings obtain relevant details from service authorities, 
statutory undertakers or other owners. 

 - Work adjacent to services: 
  - Comply with service authority's/ statutory undertaker's recommendations. 
  - Adequately protect, and prevent damage to services: Do not interfere with their 

operation without consent of service authorities/ statutory undertakers or other owners. 
 - Identifying services:  
  - Below ground: Use signboards, giving type and depth;  
  - Overhead: Use headroom markers. 
 - Damage to services: If any results from execution of the Works: 
  - Immediately give notice and notify appropriate service authority/ statutory undertaker. 
  - Make arrangements for the work to be made good without delay to the satisfaction of 

service authority/ statutory undertaker or other owner as appropriate. 
  - Any measures taken to deal with an emergency will not affect the extent of the 

Contractor's liability. 
 - Marker tapes or protective covers: Replace, if disturbed during site operations to service 

authority's/ statutory undertakers recommendations. 

520 ROADS AND FOOTPATHS 
 - Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud 

and debris. 
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 - Damage caused by site traffic or otherwise consequent upon the Works: Make good to the 
satisfaction of the Employer, Local Authority or other owner.  

540 RETAINED TREES/ SHRUBS/ GRASSED AREAS 
 - Protection: Preserve and prevent damage, except those not required.  
 - Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond 

reasonable chance of survival in their original shape, as a consequence of the Contractor's 
negligence, must be replaced with those of a similar type and age at the Contractor's 
expense. 

560 EXISTING FEATURES 
 - Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and 

other site features, which are to remain in position during execution of the Works. 
 - Special requirements: N/A. 

570 EXISTING WORK 
 - Protection: Prevent damage to existing work, structure or other property during the course 

of the work. 
 - Removal: Minimum amount necessary. 
 - Replacement work: To match existing. 

580 BUILDING INTERIORS 
 - Protection: Prevent damage from exposure to the environment, including weather, flora, 

fauna, and other causes of material degradation during the course of the work. 

600 EXISTING FURNITURE, FITTINGS AND EQUIPMENT 
 - Protection: Prevent damage or move as necessary to enable the Works to be executed. 

Reinstate in original positions. 
 - Extent: Before work in each room starts the Contractor is to move or protect the furniture, 

fittings and equipment as necessary. 

620 ADJOINING PROPERTY 
 - Permission: Obtain as necessary from owners if requiring to erect scaffolding on or 

otherwise use adjoining property. 

625 ADJOINING PROPERTY RESTRICTIONS 
 - Precautions:  
  - Prevent trespass of workpeople and take precautions to prevent damage to adjoining 

property.  
  - Pay all charges. 



Longras, Hugh Town, St Marys 
Section 1 - Preliminaries  

 ££££ 

Page 25252525 of 27272727 

  - Remove and make good on completion or when directed.  
 - Damage: Bear cost of repairing damage arising from execution of the Works. 

630 EXISTING STRUCTURES 
 - Duty: Check proposed methods of work for effects on adjacent structures inside and outside 

the site boundary.  
 - Supports: During execution of the Works: 
  - Provide and maintain all incidental shoring, strutting, needling and other supports as may 

be necessary to preserve stability of existing structures on the site or adjoining, that may 
be endangered or affected by the Works. 

  - Do not remove until new work is strong enough to support existing structure.  
  - Prevent overstressing of completed work when removing supports. 
 - Adjacent structures: Monitor and immediately report excessive movement. 
 - Standard: Comply with BS 5975 and BS EN 12812. 

640 MATERIALS FOR RECYCLING/ REUSE 
 - Duty: Sort and prevent damage to stated products or materials, clean off bedding and 

jointing materials and other contaminants. 
 - Storage: Stack neatly and protect until required by the Employer or for use in the Works as 

instructed. 

A36A36A36A36  FACILITIES/ TEMPORARY WORKS/ SERVICESFACILITIES/ TEMPORARY WORKS/ SERVICESFACILITIES/ TEMPORARY WORKS/ SERVICESFACILITIES/ TEMPORARY WORKS/ SERVICES 

 GENERALLYGENERALLYGENERALLYGENERALLY 

110 SPOIL HEAPS, TEMPORARY WORKS AND SERVICES 
 - Location: Give notice of intended siting.  
 - Maintenance: Alter, adapt and move as necessary. Remove when no longer required and 

make good. 

 ACCOMMODATIONACCOMMODATIONACCOMMODATIONACCOMMODATION 

210      ROOM FOR MEETINGS 
- Facilities: Provide suitable temporary accommodation for site meetings, adequately heated 

and lit. The room may be part of the Contractor's own site offices. 
- Furniture and Equipment: Provide table and chairs for 4 people. 

230      TEMPORARY ACCOMMODATION 
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- Accommodation made available by the Employer: The following may be used for the 
duration of the Contract without charge provided that: 

             - It is used solely for the purposes of carrying out the Works. 
             - The use to which it is put does not involve undue risk of damage. 
             - Any temporary adaptations are approved by or on behalf of the Employer before being 

carried out. 
             - It is vacated on completion of the Works or determination of the Contract. 
             - When vacated, its condition is at least equivalent to its condition at the start of the 

Contract. 
       -     Description: WC and kitchen facilities installed at the property. 
       -     Available services and facilities: as above. 

 TEMPORARY WORKSTEMPORARY WORKSTEMPORARY WORKSTEMPORARY WORKS 

340 NAME BOARDS/ ADVERTISEMENTS 
 - Name boards/ advertisements: Not permitted. 
SERVICES AND FACILITIESSERVICES AND FACILITIESSERVICES AND FACILITIESSERVICES AND FACILITIES 

410 LIGHTING 
 - Finishing work and inspection: Provide temporary lighting, the intensity and direction of 

which closely resembles that delivered by the permanent installation. 

420 LIGHTING AND POWER 
 - Supply: Electricity from the Employer's mains may be used for the Works as follows: 
  - Metering: contractors metering. 
  - Point of supply: mains. 
  - Available capacity: 250v. 
  - Frequency: 50 Hz. 
  - Phase: 3 phase. 
  - Current: Alternating. 
 - Continuity: The Employer will not be responsible for the consequences of failure or 

restriction in supply.  

430 WATER 
 - Supply: The Employer's mains may be used for the Works as follows: 
  - Metering: contractor metering. 
  - Source: mains. 
  - Location of supply point: TBC. 
  - Conditions/ Restrictions: n/a. 
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 - Continuity: The Employer will not be responsible for the consequences of failure or 
restriction in supply. 

440 TELEPHONES 
 - Direct communication: As soon as practicable after the Date of Possession provide the 

Contractor's person in charge with a mobile telephone. 

520 USE OF PERMANENT HEATING SYSTEM 
 - Permanent heating installation: May be used for drying out the Works and controlling 

temperature and humidity levels. 
 - Installation: If used: 
  - Take responsibility for operation, maintenance and remedial work. 
  - Arrange supervision by and indemnification of the appropriate Subcontractors. 
  - Pay costs arising. 

530 BENEFICIAL USE OF INSTALLED SYSTEMS 
 - Permanent systems: Do not use for the Works. 

570 PERSONAL PROTECTIVE EQUIPMENT 
 - General: Provide for the sole use of those acting on behalf of the Employer, in sizes to be specified: 
  - Safety helmets to BS EN 397, neither damaged nor time expired. Number required: as 

appropriate. 
  - High visibility waistcoats to BS EN 471 Class 2. Number required: as appropriate. 
  - Safety boots with steel insole and toecap to BS EN ISO 20345. Pairs required: as 

appropriate. 
  - Disposable respirators to BS EN 149.FFP1S. 
  - Eye protection to BS EN 166. 
  - Ear protection - muffs to BS EN 352 - 1, plugs to BS EN 352 – 2. 
  - Hand protection - to BS EN 388, 407, 420 or 511 as appropriate. 

A54 PROVISIONAL WORK/ ITEMSA54 PROVISIONAL WORK/ ITEMSA54 PROVISIONAL WORK/ ITEMSA54 PROVISIONAL WORK/ ITEMS 

590 CONTINGENCIES 
 -  Provisional sum: Include: £ 
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 GENERALLY 

1 Familiarity with Documents 
All Schedules of Works must be read in conjunction with the details of 
contract and Preliminaries contained within Section 1 of this 
Specification.  

Any discrepancies must be notified to the Contract Administrator for 
clarification. Any claim for additional payment resulting from the 
Contractor’s failure to familiarise himself with the documents, works 
and conditions attached thereto will not be entertained.  

2 Site Conditions  
The Contractor must undertake a site inspection and ascertain the 
condition and nature of the site and include for all works necessary for 
the safe and proper execution of the specified work.  

No additional application for payment will be entertained where the 
Contractor has failed to undertake a site inspection prior to tender.  

3 Pricing 
All clauses within the Specification document must be individually 
priced, including preliminaries. The pricing indicated will form the basis 
of valuation in the event of any variation order received.  

Pricing must be carried to the summary page and a full set of priced 
documents must be submitted with the Form of Tender in the 
envelopes provided.  

4 Alternative Materials 
Where materials have been specified by a Manufacturer or reference, 
equal and approved alternatives may be considered but the consent 
of the Contract Administrator must be sought. 

For the purposes of tendering, only the specified material should be 
allowed for. 

6 Extent of Specified Works 
The Employer gives no guarantees that all or any of the works will be 
undertaken. Funding for this project is limited and the viability of works 
may be dependent upon the tenders received.  
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7 Protection 
The Contractor must allow for providing all necessary temporary 
protection to surfaces, services, fixtures and fittings either adjoining or 
within the work area which may be affected during the course of the 
works. Any damage resulting from failure to provide adequate 
protection will be made good at the Contractor’s expense.  

8 Site Security 
The Contractor is responsible for ensuring that the site remains secure 
at all times and provide adequate temporary fencing/boarding/ 
alarms as maybe required.  

9 Debris Removal 
All debris arising from the works must be removed from site on a daily 
basis. The Contractor must allow for providing all necessary lockable 
covered skips, which will be required.  

10 Storage of Materials  
Under no circumstances are the premises to be used for the storage of 
materials and equipment. The Contractor is therefore advised to allow 
for regular deliveries of materials. 

11 Scope of Works 
The works involve the repairs to the external walkways giving access 
into the first floor flats/maisonettes. 

12 Asbestos Containing Materials (ACMs) 
No asbestos survey has been carried out although no specific ACMs 
have been identified at this time. 

There always remains a risk that further ACMs maybe discovered 
during the course of the works. If the Contractor suspects further 
materials. Works to that area must cease and the Contract 
Administrator informed for further instruction. 

13 Licences and Agreements 
The contractor is responsible for obtaining all necessary licenses and 
agreements to safely carry out the works. These agreements may 
include: 

Access to neighbouring land. 
Scaffold Licence 
Road Closure Agreements  
Etc.
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1.01.01.01.0....0000  GENERAL ITEMSGENERAL ITEMSGENERAL ITEMSGENERAL ITEMS 

1.1.01.1.01.1.01.1.0  Occupied SiteOccupied SiteOccupied SiteOccupied Site 

1.1.1 The Contractor must note and allow for within his tender sum that the works will 
be executed by people not connected with the Contractor are living within the 
subject property and the neighbouring buildings and the surrounding area will 
be in constant use. 

1.1.2 It is a requirement of the project that all the necessary temporary protection for 
both proper weather-proofing and for the safety of occupants and members of 
the public be included. 

1.1.3 Where scaffold is provided it is to be undertaken in such a way to ensure that 
access to any of the residential properties and storage cupboards are not 
impeded 

1.2.01.2.01.2.01.2.0  FacilitiesFacilitiesFacilitiesFacilities 

1.2.1 The Principal Contractor must note and allow for the fact that there are no 
existing facilities on site suitable for secure storage. Therefore the Contactor will 
make alternative arrangements for delivery and storage of materials. 

1.2.2 The Principal Contractor will be responsible for his own messing and toilet 
facilities. Space will be made available within the grounds to allow for the 
provision of temporary toilet and messing facilities.  

1.3.01.3.01.3.01.3.0  Drawings, Plans and SpecificationsDrawings, Plans and SpecificationsDrawings, Plans and SpecificationsDrawings, Plans and Specifications 

1.3.1 The responsibility for ascertaining quantities or areas other than those identified 
and the actual detailed construction will remain with the Contractor and claims 
for failure to correctly identify and ascertain the same will not be entertained. 

1.3.2 The Principal Contractor is to retain on site for use by any Subcontractors, 
Contract Administrator, Employer and others all parties, the plans, specifications 
and other reference documentation. 

1.4.01.4.01.4.01.4.0  AccessAccessAccessAccess 

1.4.1 The Principal Contractor must establish and allow for within his tender for all 
access arrangements with respect to undertaking the repair and redecoration 
work. 

1.4.2 On no account is access to the subject or neighbouring buildings to be impeded.

1.4.3 Any claims with respect to the above will not be entertained. 

1.5.01.5.01.5.01.5.0  Disposal of Site Materials and RubbishDisposal of Site Materials and RubbishDisposal of Site Materials and RubbishDisposal of Site Materials and Rubbish 

1.5.1 All debris is to be removed from site on a regular basis and upon completion. 
The contract will not be deemed complete until this has been undertaken. 
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1.5.2 The Contractor should allow for the fact that the building will be in constant use 
and should therefore remove debris in such a manner that does not affect or 
impede the residents. 

1.6.01.6.01.6.01.6.0  Method StatementMethod StatementMethod StatementMethod Statement 

1.6.1 The Principal Contractor is to submit prior to the commencement of works for 
approval by the Contract Administrator a Method Statement containing: 

i. A full description of the procedures to be undertaken and sequence of 
the same. 

ii. Procedures for undertaking works at high level and the scaffold access 
provided. 

iii. Procedures for the removal of waste. 

iv. Procedures for managing works including lines of communication. 

v. Procedures and installations which will be incorporated in order to 
safeguard the users of the building and the general public. 

1.7.01.7.01.7.01.7.0  Plant, Plant, Plant, Plant, Scaffolding, Cradles, Hoists and ToolsScaffolding, Cradles, Hoists and ToolsScaffolding, Cradles, Hoists and ToolsScaffolding, Cradles, Hoists and Tools 

1.7.1 The Principal Contractor shall provide all necessary plant, scaffolding, propping, 
cradles, hoists and tools for the execution of the works and all materials, carriage, 
cartage, labour, tarpaulins and whatever else may be required in connection 
therewith for the proper execution of the works. 

1.7.2 The Principal Contractor must accept full responsibility for the stability and 
structural integrity for works during the contract and maintain and replace as 
necessary. 

1.7.3 The Principal Contractor will bear sole responsibility for provision, maintenance 
and insurance for loss and expense of all plant, scaffolding, hoists, cranes, 
cradles, tools and vehicles used on site. 

1.7.4 The Principal Contractor shall be responsible for any damage to fabric or 
property or any adjoining properties as a result of any plant, scaffolding, cranes, 
hoists, tools, cradles and vehicles and must make good at his own expense 
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2.0.02.0.02.0.02.0.0  DEMOLITION AND PREPARATIONDEMOLITION AND PREPARATIONDEMOLITION AND PREPARATIONDEMOLITION AND PREPARATION 

2.1.02.1.02.1.02.1.0  Main BuildingMain BuildingMain BuildingMain Building 

2.1.1 Allow for carefully removing the existing rainwater goods and downpipes from 
the property being careful not to damage the retained structures. 

2.1.2 Allow for carefully removing the existing windows from the front and rear 
elevations of the main property and at first floor level to the rear extension. 

2.1.3 Allow for all necessary temporary protection and carefully remove the existing 
flat roof finish and associated decking from the roof to the rear extension. 

2.1.4 Allow for carefully removing the fascia boards from the main property and to rear 
extension and be careful not to damage any retained structures. 

2.1.5 Allow for carefully removing all debris and existing insulation from within the roof 
void to the flat roof to the rear extension.  

2.1.6 Allow for carefully removing the existing timber cladding and any associated 
battening from the first floor level of the rear extension. 

2.1.7 Allow for carefully removing the conservation style roof light from the rear 
elevation of the property being careful not to damage any of the retained 
structures and finishes. 

2.1.8 Allow for carefully removing the existing external doors and windows from the 
outbuilding to the rear of the rear extension. 

2.1.9 Allow for carefully stripping off the corrugated cement roof sheet and associated 
structure from the rear outbuilding.  

2.1.10 Allow for carefully removing the front door to the premises being careful not to 
damage retained structures or finishes. 

2.22.22.22.2.0.0.0.0  GroundsGroundsGroundsGrounds 

2.2.1 Allow for removing all weed growth from the front courtyard ensuring all roots 
are dug out. 

2.2.2 Allow for removing the existing washing lines associated bases to the rear 
courtyard being careful not to damage any retained structures. 

2.2.3 Allow for carefully removing key clamp bin store railing from the rear courtyard 
be careful not to damage any retaining structures. 

2.2.4 Allow for carefully removing the existing concrete plinth from the rear left hand 
side of the courtyard area be careful not to damage the retained structures. 

2.2.5 Allow for carefully removing all weed and overgrown vegetation. 
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2.2.6 Allow for removing all debris from the rear courtyard area. 

2.2.7 Allow for carefully lifting the existing flagstones within the front courtyard and set 
aside for re-use. 

2.2.8 Allow to carefully remove the existing metal railings, gate, and all associates 
fixings from the front boundary wall. 

2.32.32.32.3.0.0.0.0  GenerallyGenerallyGenerallyGenerally 

2.3.1 Allow for thoroughly cleaning down all surfaces to the premises where a new 
finish or decoration works are to be undertaken. 

2.3.2 Allow for carting all waste material off site. 
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3.0.03.0.03.0.03.0.0  MASONMASONMASONMASON 

3.1.03.1.03.1.03.1.0  GenerallyGenerallyGenerallyGenerally 

3.1.1 All walls to be built as per the drawings. 

3.1.2 Blockwork to be constructed in 140mm 7N/mm squared dense concrete block. 

3.1.3 Allow for collecting new blockwork to the walls to the existing using Firfix stainless 
steel connectors with a vertical DPC. 

3.1.4 Allow for use of 1:1:6 cement:lime:sand mortar. 

3.2.03.2.03.2.03.2.0  LintelsLintelsLintelsLintels 

3.2.1 Allow for supplying and installing new 75 x1 40mm pre cast concrete lintels over 
new door openings within rear lean to store. 

3.2.2 Ensure lintels have a minimum bearing of 150mm each end and in accordance 
with the manufacturers instruction. 

3.3.03.3.03.3.03.3.0  Blockwork WallsBlockwork WallsBlockwork WallsBlockwork Walls 

3.3.1 Allow for undertaking demolitions to the head of the lean to store to form a 
suitable base on to which to bed the new blockwork 

3.3.2 Allow for constructing new block work to raise the eaves height of the external 
store to match the proposed plans. 

3.3.3 Allow for infilling existing door and window openings as indicated on the 
proposed plans to the rear lean to store area. 

3.3.4 Ensure blockwork is constructed to allow the new render finish to run flush with 
the existing.  

3.3.5 Allow for the provision of a BBA approved damp proof course with a high 
recyclable content to 150mm above ground level. 
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4.0.04.0.04.0.04.0.0  ROOFERROOFERROOFERROOFER 

4.1.04.1.04.1.04.1.0  MainMainMainMain  Flat RoofFlat RoofFlat RoofFlat Roof 

4.1.1 Following the removal of the existing fascia and decking at high level to the rear 
extension allow a provisional sum £750.00 for any necessary repairs to existing 
roof structure in this location. 

4.1.2 Supply and install 18mm external quality WPP plywood provided on firring pieces 
fitted to the upper edge of the existing roof joists. The fall of roof is to be towards 
the right hand side of the property. 

4.1.3 Allow for the provision of 120mm of PIR insulation boards to achieve a U-Value 
of at least 0.18W/m2K to whole of flat roof area. 

4.1.4 Allow for the provision of a new BBA certified Single Ply roofing installation with a 
life expectancy of over 40 years from a manufacturer with ISO9001 and 
ISO14001. Extend down over the new fascia boards to perimeter and up the 
abutting walls. 

4.1.5 The roof is to be installed by a manufacturer’s approved contractor. 

4.1.6 Allow for providing edge kerbs to the rear and left hand side. 

4.2.04.2.04.2.04.2.0  Lean To RoofLean To RoofLean To RoofLean To Roof 

4.2.1 Provide and install 100 x50mm C16 grade treated softwood wall plate strapped 
down to internal face of the extended store walls. Straps to be a minimum of 
1250mm centres using 30 x 50mm galvanized mild steel straps. 

4.2.2 Allow for a provision of a 100 x 50mm C16 grade treated softwood wall plate 
bolted to the face of the rear wall to the rear extension. 

4.2.3 Allow for installation of a new roof structure in C16 treated softwood. Rafters to 
be 50 x 125mm at 400mm centres running between the new wall plate. 

4.2.4 Allow for notching new rafters over wall plates and skew nail. 

4.2.5 Provide and install a UKAS approved breather membrane with a 30 year product 
warranty on new rafters using 30mm clout nails. Allow for 450mm overlap. 

4.2.6 Provide and install 50x 38mm timber battens to the appropriate gauge using 
60mm stainless steel nails fixed to rafters. 

4.2.7 Allow for providing natural slate roof finish fixed according to manufacturer’s 
recommendations. 
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5.0.05.0.05.0.05.0.0  LEADWORKLEADWORKLEADWORKLEADWORK 

5.1.05.1.05.1.05.1.0  GenerallyGenerallyGenerallyGenerally 

5.1.1 All leadwork is to be carried out in accordance with the Lead Sheet Association 
guidelines. 

5.1.2 On completion of the works coat lead with patination oil 

5.2.05.2.05.2.05.2.0  Cover FlashingsCover FlashingsCover FlashingsCover Flashings 

5.2.1 Allow for providing and installing lead cover flashings over new roof to rear 
extension and lean to roof to external store. 

5.2.2 Cover flashings to be provided 150mm above the adjacent roofs and extend 
down over roof finish a minimum of 125mm. 

5.2.3 Chase out adjacent wall to the minimum depth of 25mm tongue in new leadwork 
and wedge with lead pieces. Seal chase with a monolastrometric sealant. 
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6.0.06.0.06.0.06.0.0  JOINERY AND CARPENTRYJOINERY AND CARPENTRYJOINERY AND CARPENTRYJOINERY AND CARPENTRY 

6.1.06.1.06.1.06.1.0  Fascia and SoffitFascia and SoffitFascia and SoffitFascia and Soffit 

6.1.1 To the property allow for providing and installing new 25 x 225mm treated 
softwood fascia and associated soffit of a size to suit the existing arrangement. 

6.1.2 Fix the fascias and soffits in position with stainless steel screws. Allow for all 
necessary treated softwood battens to provide fixing adequately fixed into 
position. 

6.1.3 Ensure existing arrangement to ventilate the roof void is maintained. 

6.2.06.2.06.2.06.2.0  DoorsDoorsDoorsDoors 

6.2.1 To the existing external opening within the lean to store providing and installing 
new softwood vertically boarded ledged and braced door and associated frame 
of a suitable size to suit the existing opening arrangement. 

6.2.2 The supply all associated call required with all necessary fixings and sealing on 
completion. 

6.2.3 Allow for provision of weather bar to external face of door. 

6.2.4 Allow for a provisional sum £75.00 for ironmongery. 

6.2.5 To the front door opening allow for the provision of a new 6 panel hardwood 
door and frame of a size to suit the existing opening. Adequately secure in 
position. 

6.2.6 Allow a provisional sum of £75.00 for the provision of ironmongery. 

6.3.06.3.06.3.06.3.0  WindowsWindowsWindowsWindows 

6.3.1 Allow for provision of new painted hardwood sliding sash windows to the front 
and rear elevations of the main property. 

6.3.2 Allow for detailed sections to be obtained from the manufacturer prior to the 
works and submit in good time to the Contract Administrator to gain approval 
from the Conservation Officer. 

6.3.3 Allow for providing an insulated vertical damp proof course. 

6.3.4 Allow for securing with straps fitted to the existing structure. 

6.3.5 Windows are to be provided in a style to exactly match the existing and in 
accordance with the proposed plans. 

6.3.6 Double glazed units are to be tested to BS5713 and kite marked with dual seals.
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6.3.7 Double glazed units to be double glazed with factory fitting 24mm thick with low 
emissivity glazing and argon filled. 

 All windows to be provided with trickle vents in heads of windows giving a 
minimum of a 1000 square mm openable area. 

6.3.8 To glazed sections below 800mm above the finished floor level and within 
300mm of access point should be fitted with toughened safety glass. 

6.3.9 To first floor of rear courtyard allow for the provision of vertical sliding sash PVCu 
windows to exactly match those at ground floor level. Allow for double glazing 
and fixing in accordance with the clause above. 

6.3.10 Allow for all ironmongery to all window openings. 

6.3.11 Allow for provision of £35.00 for each openable window and add for fixing. 

6.4.06.4.06.4.06.4.0  RooflightRooflightRooflightRooflight 

6.4.1 Where old rooflight removed allow for the provision of a new conservation style 
rooflight of a size to suit the existing opening. 

6.4.2 Allow for securing rooflight to existing structures 

6.4.3 Allow for all necessary lead flashings at the junction with the existing roof finish. 
Fix in accordance with the lead sheet association guidelines. 

6.4.4 Allow for the provision of new painted softwood quadrant at the junction of the 
new rooflight to the existing internal finishes to seal gap. 
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7.0.07.0.07.0.07.0.0  Rainwater GoodsRainwater GoodsRainwater GoodsRainwater Goods 
7.0.1 To the rear extension of the property allow for providing and installing 150mm 

white PVCu deep flow rainwater gutters and 150mm downpipes. 

7.0.2 To the front and rear elevations of the main property allow for providing and 
installing 150mm white powder coated aluminium gutters and matching 
downpipes. 

7.0.3 Fix in position to run to appropriate falls and fixed with proprietary clips. 

7.0.4 Fix new 150mm diameter downpipes into position of the existing and connect to 
the existing surface water drainage installation. 

7.0.5 Allow for clearing and jetting through all existing surface water drainage gulley’s 
and underground installations to ensure that they are in good working order. 
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8.0.08.0.08.0.08.0.0  FINISHESFINISHESFINISHESFINISHES 

8.1.08.1.08.1.08.1.0  CladdingCladdingCladdingCladding 

8.1.1 To the first floor level of the rear extension allow for provision of 50 x 25mm 
vertical timber batons at 100mm centres and fixed to existing structure. 

8.1.2 Allow for the provision of a BBA approved breathing membrane wall underlay to 
BS EN 1848-2, or similar approved, to the underside of the battens. 

8.1.3 Allow for the provision of 225 x25mm Western Red Cedar cladding in all locations.

8.1.4 Allow for provision of all edge framework to close edges of cladding and returns 
at junctions of openings. 

8.1.5 Ensure that the breather membrane laps over the lead flashing provided for rear 
lean to. 

8.1.6 Prior to the fitting of the cladding allow for infilling between timber frame 
structure with PIR insulation board with a thermal conductivity of at least 
0.021W/mK to BS EN 13165. 

8888.2.0.2.0.2.0.2.0  External External External External WallsWallsWallsWalls 

8.2.1 Where new walls have been formed allow for preparation of forming key. 

8.2.2 Allow for rendering in two coat work to form 20mm thick coating to run flush with 
the existing. Backing coats should be 1:1/2:41/2 cement lime sand a finishing coat 
be 1:1:6 cement lime sand. 

8.2.3 Allow for the provision of all necessary stop and angle beads etc. and above DPC 
level.   

8.2.4 Ensure all finishes run flush with the existing. 

8.3.08.3.08.3.08.3.0  Internal WInternal WInternal WInternal Wallsallsallsalls  / Ceiling / Ceiling / Ceiling / Ceiling  

8.3.1 Allow to install insulated plasterboard to the first floor extension external faced 
walls. 

8.3.2 Allow to install 120mm PIR insulation board between rafters and 30mm under 
with a thermal conductivity of at least 0.021W/mK to BS EN 13165 to the top 
floor bedroom. Finish with decorated plasterboard and skim. 

8.3.3 Allow to install an intumescent fire and smoke stop pillow to the eaves in the 
roof space tightly fitted in accordance with manufacturers recommendations.  
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9.0.09.0.09.0.09.0.0  DECORATIONS AND DECORATIONS AND DECORATIONS AND DECORATIONS AND PREPARATIONSPREPARATIONSPREPARATIONSPREPARATIONS 

9.1.09.1.09.1.09.1.0  ExternallyExternallyExternallyExternally 

9.1.1 Full preparations of all previously decorated surfaces and new finishes and 
installations is to be undertaken. 

9.2.09.2.09.2.09.2.0  PreparationPreparationPreparationPreparation 

9.2.1 Initial preparation of surfaces should be as follows: 

 i. Removal of dirt and any contaminants before commencement of 
abrasive cleaning. 

ii. Rub down with abrasive paper or cloth with nylon pads. Wire wool all 
iii. Surfaces that need smoothing. 
iv. Rub down anywhere that does not cause damage to frail surfaces, arises
v. And mouldings. 
vi. iv. Remove dry abrasion dust by vacuum. 
vii. v. Remove wet abrasion dust by washing. 
viii. vi. Stop nails, screws, cracks etc. 
ix. vii. Fill in smooth depressions. 
x. Seek instructions if any unsound substrates are encountered 

9.2.2 Final preparation of surfaces immediately prior to decorating should 

include washing, wiping or otherwise removing any dirt or contaminant 

and removing any moisture or condensation by drying the surfaces and 

Applying general warmth if necessary. 

9.2.3 Do not apply coating when: 

 i. Airborne dust and grit is present. 
ii. Air temperature is below 4 degrees c. 
iii. Relative humidity exceeds 80%. 
iv. Temperature of the surfaces is too low. 

9.2.4 Coatings should be applied as follows: 

9.2.5 Wipe surfaces with white spirit. 

 i. Make good any existing priming. 
ii. Apply knotting and stopping to all new timberwork. 
iii. Prime surfaces of timberwork not previously primed. 
iv. Apply specified coatings below. Allow adequate intervals between coats 
v. Lightly rub down between coats with wet and dry paper. 

9.3.09.3.09.3.09.3.0  DecorationDecorationDecorationDecoration 
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9.3.1 Prepare and paint all render work in two coats of high quality external masonry 
paint. Ensure paint contains a fungicide to inhibit mould growth. The 
manufacturer should recommend approximately a 15 year lifespan. 
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10.0.010.0.010.0.010.0.0  EXTERNAL WORKSEXTERNAL WORKSEXTERNAL WORKSEXTERNAL WORKS 

10.1.010.1.010.1.010.1.0  CourtyardsCourtyardsCourtyardsCourtyards 

10.1.1 To rear courtyard area allow for the preparation for the new brick paving laid to 
existing floors and drainage locations. 

10.1.2 Allow for supplying new 100x200mm brick paviours on suitable concrete base. 

10.1.3 Allow for pointing to form a bucket handle joints. 

10.1.4 Allow for lifting the existing drainage gulley’s utilising an engineering brick and set 
gully grates at level of new paving. 

10.1.5 To the front courtyard area allow for re-setting the retained flags to for a level 
surface and repoint with flush pointing. Set slabs that rainwater discharges into 
flower beds. 

10.1.6 To the front courtyard allow to supply and install replacement metal spike railings 
and gate to as closely match the existing design as possible. 

10.2.010.2.010.2.010.2.0  Clothes LineClothes LineClothes LineClothes Line 

10.2.0 Allow for provision of Hills wall mounted clothesline or similar approved fixed in 
accordance with manufacturers instruction. Exact position of washing lines to be 
agreed on site. 

10.3.010.3.010.3.010.3.0  Bin StorageBin StorageBin StorageBin Storage 

10.3.1 Allow for the provision of bin storage within location noted on the proposed 
plans. 

10.3.2 Bin store to be formed in 100 x 100mm treated softwood posts inserted into 
ground provided with suitable concrete base and surround t a minimum depth 
of 400mm. 

10.3.3 Allow for provision of 100 x 100 mm treated timber wall plate fixed to head of 
frame.  

10.3.4 Allow for provision of treated timber rafters a minimum of 100 x 50 mm at 
400mm centres. 

10.3.5 Allow for provision of UKAS approved breather membrane with a 30 year product 
warranty fixed to the rafters with 30mm clout nails. 

10.3.6 Allow for the provision of 50 x 38mm treated timber battens fixed to appropriate 
gauge. 

10.3.7 Allow for providing and installing new natural slate roof finish to manufacturers 
recommendations. 
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10.3.8 Allow for cladding the external surface of the bin store with Western Red Cedar 
in accordance with the specification clauses above for the external extension 
walls. 

10.3.9 Allow for the provision of two number set of bespoke double louver doors in 
appropriate frame in accordance with the proposed plans. 
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SUMMARYSUMMARYSUMMARYSUMMARY 

PreliminariesPreliminariesPreliminariesPreliminaries 

Contractor’s OH&PContractor’s OH&PContractor’s OH&PContractor’s OH&P 

Section Totals:Section Totals:Section Totals:Section Totals: 

1.01.01.01.0 General itemsGeneral itemsGeneral itemsGeneral items 

2.02.02.02.0 Demolition and Demolition and Demolition and Demolition and PreparationPreparationPreparationPreparation 

3.03.03.03.0 MasonMasonMasonMason 

4.04.04.04.0 RooferRooferRooferRoofer 

5.05.05.05.0 LeadworkLeadworkLeadworkLeadwork 

6.06.06.06.0 Joinery and Joinery and Joinery and Joinery and CarpentryCarpentryCarpentryCarpentry 

7.07.07.07.0 RainwaterRainwaterRainwaterRainwater  GoodsGoodsGoodsGoods 

8.08.08.08.0 FinishesFinishesFinishesFinishes 

9.09.09.09.0 Decorations and PreparationDecorations and PreparationDecorations and PreparationDecorations and Preparation 

10.010.010.010.0 ExternalExternalExternalExternal  WorksWorksWorksWorks 

ContingencyContingencyContingencyContingency  (10%)(10%)(10%)(10%) 

TotalTotalTotalTotal 

Note: All prices above are exclusive of VAT. Provisional sums included in page totals.Note: All prices above are exclusive of VAT. Provisional sums included in page totals.Note: All prices above are exclusive of VAT. Provisional sums included in page totals.Note: All prices above are exclusive of VAT. Provisional sums included in page totals.
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