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PROJECT PARTICULARS

THE PROJECT

Name: The Strand, Hugh Town, St Marys
Nature: External repairs and redecoration
Location: Sally Port Hugh Town, St Marys
Length of contract: 8 Weeks

EMPLOYER (CLIENT)
Name: Council of the Isles of Scilly
Address: Town Hall, Hugh Town, St Marys, isles of Scilly,

CONTRACT ADMINISTRATOR
Name: Ward Williams Associates.
Address: Compass House, Truro Business Park, Threemilestone, Truro
Cornwall, TR4 9LD.
Contact: Daryl Hill
Telephone: 01872 272906.
E-mail: darylhill@wwasurveyors.com

TENDER AND CONTRACT DOCUMENTS

TENDER DRAWINGS
The tender drawings are: 15-3830BS-T02, 15-3830BS-T03

CONTRACT DRAWINGS
The Contract Drawings: The same as the tender drawings.

THE SITE/ EXISTING BUILDINGS

THE SITE
Description: The Strand, Hugh Town St Marys

ACCESS TO THE SITE
Description: Access to the site is from The Strand.

Limitations: the front of the property is directly on a pedestrian footpath with narrow paths
to either side of building
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PARKING

Parking restrictions There is no parking on site and parking within The Strand and
neighbouring areas in generally restricted.

USE OF THE SITE
General: Do not use the site for any purpose other than carrying out the Works.

SURROUNDING LAND/ BUILDING USES

General: Adjacent or nearby uses or activities are as follows:
Residential properties

Hotel

Tourist attractions

HEALTH AND SAFETY HAZARDS

General: The nature and condition of the site/ building cannot be fully and certainly
ascertained before it is opened up. However the following hazards are or could be present:

Asbestos.

Information: The accuracy and sufficiency of this information is not guaranteed by the
Employer or the Employer’'s representative. Ascertain if any additional information is
required to ensure the safety of all persons and the Works.

Site staff: Draw to the attention of all personnel working on the site the nature of any
possible contamination and the need to take appropriate precautionary measures.

SITE VISIT

Before tendering: Ascertain the nature of the site, access thereto and all local conditions and
restrictions likely to affect the execution of the Works.

Arrangements for visit: via the Contract Administrator.

DESCRIPTION OF THE WORKS

THE WORKS
Description: Re-roofing, external repairs to the property and full external decoration

JCT MINOR WORKS BUILDING CONTRACT

JCT MINOR WORKS BUILDING CONTRACT
The Contract: JCT Minor Works Building Contract, 2011 Edition.
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- Allow for the obligations, liabilities and services described therein against the headings
below:

THE RECITALS

First
THE WORKS AND THE CONTRACT ADMINISTRATOR

- Thework comprises:  Re-roofing, external repairs to the property and full external
decoration

- Architect/ Contract Administrator: See clause A10/140.

Third
CONTRACT DOCUMENTS
- Contract drawings: As listed in clause A11/120.

Contract documents: The following have been prepared which show and describe the work
to be done: A specification.

THE ARTICLES

3
ARCHITECT/ CONTRACT ADMINISTRATOR
- Architect/ Contract Administrator: See clause A10/140.

4and 5

- PRINCIPAL DESIGNER/ PRINCIPAL CONTRACTOR
- CDM Principal Designer: Ward Williams: Dary! Hill
- Principal Contractor: TBC.

CONTRACT PARTICULARS

Fourth Recital and clause 4.2
CONSTRUCTION INDUSTRY SCHEME (CIS)
- Employer at is ‘not contractor' for the purposes of the CIS.

Fifth Recital
CDM REGULATIONS
- The project is not notifiable.
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Article 7
ARBITRATION
- Article 7 and Schedule 1 apply.

Clause 1.1
CDM PLANNING PERIOD
- Shall mean the period of 2 weeks beginning on a date to be agreed.

Clause 2.2

COMMENCEMENT AND COMPLETION

- Date for Commencement of the Works: TBC
- Date for Completion: TBC

Clause 2.8
LIQUIDATED DAMAGES
- At the rate of: £250.00 per week.

Clause 2.10
RECTIFICATION PERIOD
- Period: 12 months.

Clause 4.3
PERCENTAGE OF THE TOTAL VALUE OF THE WORK ETC.
- Percentage: 95 per cent.

Clause 4.5
PERCENTAGE OF THE TOTAL AMOUNT TO BE PAID TO THE CONTRACTOR
- Percentage: 97.5 per cent.

Clause 4.8.1
SUPPLY OF DOCUMENTATION
- Period: Three months for the date of practical completion.

Clause 4.11 and Schedule 2
CONTRIBUTION, LEVY AND TAX CHANGES
- Clause 4.11 will be deleted.

Clause 5.3.2
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CONTRACTOR'S INSURANCE - INJURY TO PERSONS OR PROPERTY

- Insurance cover (for any one occurrence or series of occurrences arising out of one
event): £1,000,000.

Clauses 5.4A, 5.4B and 5.4C
INSURANCE OF THE WORKS ETC - ALTERNATIVE PROVISIONS

- Clause 5.4B (Works and existing structures insurance by Employer in joint Names) applies.

Clauses 5.4A.1 and 5.4B.1.2
PERCENTAGE TO COVER PROFESSIONAL FEES
- Addition: 15 per cent.

Clause 7.2
ADJUDICATION
- The Adjudicator is: TBA.

- Nominator of Adjudicator: President or a Vice president or Chairman or Vice Chairman of
the: RICS.

Schedule 1 and Schedule 2
BASE DATE

- Base date: 7 days before the date for return of tenders.

Schedule 1 paragraph 2.1
ARBITRATION

- Appointer of Arbitrator (and of any replacement): President or a Vice president of the:
RICS.

THE CONDITIONS

SECTION 1: DEFINITIONS AND INTERPRETATION

1.4
RECKONING PERIODS OF DAYS
- Amendments: none.

1.7
APPLICABLE LAW
- Amendments: none.
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SECTION 2: CARRYING OUT THE WORKS

SECTION 3: CONTROL OF THE WORKS

SECTION 4: PAYMENT

SECTION 5: INJURY, DAMAGE AND INSURANCE

SECTION 6: TERMINATION

SECTION 7: SETTLEMENT OF DISPUTES

EXECUTION
- The Contract: Will be executed under hand.

CONTRACT GUARANTEE BOND
- Contract Guarantee Bond: is not required.

TENDERING/ SUBLETTING/ SUPPLY

MAIN CONTRACT TENDERING

SCOPE

General: These conditions are supplementary to those stated in the invitation to tender and
on the form of tender.

TENDERING PROCEDURE
General: In accordance with JCT Tendering Practice Note 2012.
Errors: Alternative 2 is to apply.

EXCLUSIONS

Inability to tender: Immediately inform if any parts of the work as defined in the tender
documents that cannot be tendered.

Relevant parts of the work: Define those parts, stating reasons for the inability to tender.

ACCEPTANCE OF TENDER
The Employer and Employer's representatives:
- Offer no guarantee that any tender will be recommended for acceptance or be accepted.
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- Will not be responsible for any cost incurred in the preparation of any tender.

PRICING/SUBMISSION OF DOCUMENTS

PRELIMINARIES IN THE SPECIFICATION

Measurement rules: Preliminaries/ General Conditions have been prepared in accordance
with SMM?7.

PRICING OF PRELIMINARIES

Charges: If the Contractor requires interim payments to include fixed and time related
charges for specific items in the Preliminaries those charges must be clearly shown against
the items.

PRICED DOCUMENTS

Alterations: Do not alter or qualify the priced documents without written consent. Tenders
containing unauthorised alterations or qualifications may be rejected.

Measurements: Where not stated, ascertain from the drawings.

Deemed included: Costs relating to items, which are not priced, will be deemed to have been
included elsewhere in the tender.

Submit: with tender.

TENDER

General: Tenders must include for all work shown or described in the tender documents as a
whole or clearly apparent as being necessary for the complete and proper execution of the
Works.

ALTERNATIVE METHOD TENDERS

General: In addition to and at the same time as tendering for the Works as defined in the
tender documents, alternative methods of construction/ installation may be submitted for
consideration. Alternatives, which would involve significant changes to other work, may not
be considered.

Alternative tenders: Such alternatives will be deemed to be alternative tenders and each
must include a complete and precise statement of the effects on cost and programme.

Safety method statement: Carry out a health and safety risk assessment for each alternative
and where appropriate provide a safety method statement suitable for incorporation in the
Health and Safety Plan.

Full technical data: Submit for each alternative together with details of any consequential
amendments to the design and/ or construction of other parts of the Works.

Submit: with tender.
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ALTERNATIVE TIME TENDERS

General: In addition to and at the same time as tendering based upon the date or period
specified in section A20, an alternative tender based upon a different date for completion or
period may be submitted.

Date for completion: If any such tender is accepted the date for completion inserted in the
Contract will be the date stated in the alternative tender or determined from the period
stated in the alternative tender.

SUBSTITUTE PRODUCTS

Details: If products of different manufacture to those specified are proposed, submit details
with the tender giving reasons for each proposed substitution. Substitutions, which have not
been notified at tender stage, may not be considered.

Compliance: Substitutions accepted will be subject to the verification requirements of clause
A31/200.

PROVISION, CONTENT AND USE OF DOCUMENTS

DEFINITIONS AND INTERPRETATIONS

DEFINITIONS

Meaning: Terms, derived terms and synonyms used in the preliminaries/ general conditions
and specification are as stated therein or in the appropriate British Standard or British
Standard glossary.

COMMUNICATION

Definition: Includes advice, inform, submit, give notice, instruct, agree, confirm, seek or
obtain information, consent or instructions, or make arrangements.

Format: In writing to the person named in clause A10/140 unless specified otherwise.
Response: Do not proceed until response has been received.

PRODUCTS

Definition: Materials, both manufactured and naturally occurring, and goods, including
components, equipment and accessories, intended for the permanent incorporation in the
Works.

Includes: Goods, plant, materials, site materials and things for incorporation into the Works.

SITE EQUIPMENT

Definition: All appliances or things of whatsoever nature required in or about the
construction for completion of the Works but not materials or other things intended to form
or forming part of the Permanent Works.
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Includes: Construction appliances, vehicles, consumables, tools, temporary works,
scaffolding, cabins and other site facilities.

TERMS USED IN SPECIFICATION

Remove: Disconnect, dismantle as necessary and take out the designated products or work
and associated accessories, fixings, supports, linings and bedding materials. Dispose of
unwanted materials. Excludes taking out and disposing of associated pipework, wiring,
ductwork or other services.

Fix: Unload, handle, store, place and fasten in position including all labours and use of site
equipment.

Supply and fix: Includes all labour and site equipment for unloading, handling, storing and
execution. All products to be supplied and fixed unless stated otherwise.

Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing
materials. Stack neatly, adequately protect and store until required by the Employer or for
use in the Works as instructed.

Make good: Execute local remedial work to designated work. Make secure, sound and neat.
Excludes redecoration and/ or replacement.

Replace: Supply and fix new products matching those removed. Execute work to match
original new state of that removed.

Repair: Execute remedial work to designated products. Make secure, sound and neat.
Excludes redecoration and/ or replacement.

Refix: Fix removed products.

Ease: Adjust moving parts of designated products or work to achieve free movement and
good fit in open and closed positions.

Match existing: Provide products and work of the same appearance and features as the
original, excluding ageing and weathering. Make joints between existing and new work as
inconspicuous as possible.

System: Equipment, accessories, controls, supports and ancillary items, including installation,
necessary for that section of the work to function.

MANUFACTURER AND PRODUCT REFERENCE
Definition: When used in this combination:
- Manufacturer: The firm under whose name the particular product is marketed.

- Product reference: The proprietary brand name and/ or reference by which the particular
product is identified.

Currency: References are to the particular product as specified in the manufacture’s
technical literature current on the date of the invitation to tender.

SUBSTITUTION OF PRODUCTS

Products: If an alternative product to that specified is proposed, obtain approval before
ordering the product.
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Reasons: Submit reasons for the proposed substitution.
Documentation: Submit relevant information, including:

- manufacturer and product reference;

- Cost;

- availability;

- relevant standards;

- performance;

- function;

- compatibility of accessories;

- proposed revisions to drawings and specification;

- compatibility with adjacent work;

- appearance;

- copy of warranty/ guarantee.

Alterations to adjacent work: If needed, advise scope, nature and cost.
Manufacturers’ guarantees: If substitution is accepted, submit before ordering products.

CROSS REFERENCES

Accuracy: Check remainder of the annotation or item description against the terminology
used in the section or clause referred to.

Related terminology: Where a numerical cross-reference is not given the relevant sections
and clauses of the specification will apply.

Relevant clauses: Clauses in the referred to specification section dealing with general
matters, ancillary products and execution also apply.

Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.

REFERENCED DOCUMENTS
Conflicts: Specification prevails over referenced documents.

EQUIVALENT PRODUCTS

Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or
equivalent' is to be deemed included.

CURRENCY OF DOCUMENTS

Currency: References to published documents are to the editions, including amendments
and revisions, current on the date of the Invitation to Tender.

SIZES
General dimensions: Products are specified by their co-ordinating sizes.
Timber: Cross section dimensions shown on drawings are:
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- Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.

- Finished sizes for non-structural softwood or hardwood sawn and further processed
sections.

DOCUMENTS PROVIDED ON BEHALF OF EMPLOYER

ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS

Copies: Two of each contract drawing and contract document will be issued free of charge
(not counting any certified copies).

Additional copies: Issued on request and charged to the Contractor.

DIMENSIONS
Scaled dimensions: Do not rely on.

THE SPECIFICATION

Coordination: All sections must be read in conjunction with Main Contract Preliminaries/
General conditions.

DIVERGENCE FROM THE STATUTORY REQUIREMENTS

Divergence: Between the drawings or specification and the requirements of the Building
Regulations, other Statutes, statutory undertakers and other regulatory authorities.

Action: Inform immediately.

DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS
TECHNICAL LITERATURE

Information: Keep on site for reference by all supervisory personnel:

- Manufacturers' current literature relating to all products to be used in the Works.

- Relevant British, EN or ISO Standards.

MAINTENANCE INSTRUCTIONS AND GUARANTEES

Components and equipment: Obtain or retain copies, register with manufacturer and hand

over on or before completion of the Works.
Information location: In the Building Manual.

Emergency call out services: Provide telephone numbers for use after completion. Extent of

cover: all necessary products and services, office hours only.
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MANAGEMENT OF THE WORKS

GENERALLY

INSURANCE

Documentary evidence: Submit details before starting work on site and/ or policies and
receipts for the insurances required by the Conditions of Contract.

INSURANCE CLAIMS

Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss
or damage to the Works or injury or damage to persons or property arising out of the Works,
immediately give notice to the Employer, the person named in clause A10/140 and the
Insurers.

Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to
give such notice.

CLIMATIC CONDITIONS
Information: Record accurately and retain:
- Daily maximum and minimum air temperatures (including overnight).

- Delays due to adverse weather, including description of the weather, types of work
affected and number of hours lost.

OWNERSHIP

Alteration/ clearance work: Materials arising become the property of the Contractor except
where otherwise stated. Remove from site as work proceeds.

PROGRAMME/ PROGRESS

PROGRAMME

Master programme: Immediately when requested and before starting work on site submit in
an approved form a master programme for the Works, which must include details of:

- Planning and mobilisation by the Contractor.
- Subcontractor's work.

- Running in, adjustment, commissioning and testing of all engineering services and
installations.

- Work resulting from instructions issued in regard to the expenditure of provisional sums.
- Work by others concurrent with the Contract.
Submit within one week of request.

MONITORING
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Progress: Record on a copy of the programme kept on site.

Avoiding delays: If any circumstances arise which may affect the progress of the Works
submit proposals or take other action as appropriate to minimize any delay and to recover
any lost time.

NOTIFICATION OF COMPENSATION EVENT

Content: Notwithstanding the Contractor's obligations under the Contract written notice
must also be given of all other causes which apply concurrently.

SITE MEETINGS

General: Site meetings will be held to review progress and other matters arising from
administration of the Contract.

Frequency: Every two weeks.
Location: On site.
Accommodation: Ensure availability at the time of such meetings.

Attendees: Attend meetings and inform subcontractors and suppliers when their presence is
required.

Chairperson (who will also take and distribute minutes): Contract Administrator.

NOTICE OF COMPLETION

Requirement: Give notice of the anticipated dates of completion of the whole or parts of the
Works.

Associated works: Ensure necessary access, services and facilities are complete.
Period of notice (minimum): two weeks.

EXTENSIONS OF TIME

Notice: When a notice of the cause of any delay or likely delay in the progress of the Works is
given under the contract, written notice must also be given of all other causes which apply
concurrently.

Details: As soon as possible submit:

- Relevant particulars of the expected effects, if appropriate, related to the concurrent
causes.

- An estimate of the extent, if any, of the expected delay in the completion of the Works
beyond the date for completion.

- All other relevant information required.

CONTROL OF COST

REMOVAL/ REPLACEMENT OF EXISTING WORK
Extent and location: Agree before commencement.

Page 13 of 27




Property The Strand, St Marys, Isles of Scilly
Section 1 - Preliminaries

430

440

450

460

470

475

Execution: Carry out in ways that minimize the extent of work.

PROPOSED INSTRUCTIONS

Estimates: If a proposed instruction requests an estimate of cost, submit without delay and
in any case within seven days.

MEASUREMENT
Covered work: Give notice before covering work required to be measured.

DAYWORK VOUCHERS

Before commencing work: Give reasonable notice to person countersigning daywork
vouchers.

Content: Before delivery, each voucher must be:
- Referenced to the instruction under which the work is authorized.

- Signed by the Contractor's person in charge as evidence that the operatives' names, the
time daily spent by each and the equipment and products employed are correct.

Submit: one week of request.

INTERIM VALUATIONS

Applications: Include details of amounts requested under the Contract together with all
necessary supporting information.

Submission: At least seven days before established dates.

PRODUCTS NOT INCORPORATED INTO THE WORKS

Ownership: At the time of each valuation, supply details of those products not incorporated
into the Works which are subject to any reservation of title inconsistent with passing of
property as required by the Conditions of Contract, together with their respective values.

Evidence: When requested, provide evidence of freedom of reservation of title.

PRODUCTS STORED OFF SITE

Evidence of Title: Submit reasonable proof that the property in items stored off site to be
included in valuations is vested in the Contractor.

Include for products purchased from a supplier:

- Acopy of the contract of sale.

- Awritten statement from the supplier that any conditions of the sale relating to the
passing of property have been fulfilled and the products are not subject to any
encumbrance or charge.

Include for products purchased from a supplier by a subcontractor or manufactured or

assembled by any subcontractor:
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Copies of the subcontract with the subcontractor and a written statement from the
subcontractor that any conditions relating to the passing of property have been fulfilled.

QUALITY STANDARDS/ CONTROL

STANDARDS OF PRODUCTS AND EXECUTIONS

INCOMPLETE DOCUMENTATION

General: Where and to the extent that products or work are not fully documented, they are
to be:

- Of a kind and standard appropriate to the nature and character of that part of the Works
where they will be used.

- Suitable for the purposes stated or reasonably to be inferred from the project
documents.

- Contract documents: Omissions or errors in description and/ or quantity shall not vitiate
the Contract nor release the Contractor from any obligations or liabilities under the
Contract.

WORKMANSHIP SKILLS

Operatives: Appropriately skilled and experienced for the type and quality of work.
Registration: With Construction Skills Certification Scheme.

Evidence: Operatives must produce evidence of skills/ qualifications when requested.

QUALITY OF PRODUCTS
Generally: New. (Proposals for recycled products may be considered).
Supply of each product: From the same source or manufacturer.

Whole quantity of each product required to complete the Works: Consistent in kind, size,
quality and overall appearance.

Tolerances: Where critical, measure a sufficient quantity to determine compliance.

Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate
sequence.

QUALITY OF EXECUTION

Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in
alignment.

Colour batching: Do not use different colour batches where they can be seen together.
Dimensions: Check on-site dimensions.

Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance.
Location and fixing of products: Adjust joints open to view so they are even and regular.
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COMPLIANCE

Compliance with proprietary specifications: Retain on site evidence that the proprietary
product specified has been supplied.

Compliance with performance specifications: Submit evidence of compliance, including test
reports indicating:

- Properties tested.

- Pass/ fail criteria.

- Test methods and procedures.

- Testresults.

- ldentity of testing agency.

- Test dates and times.

- Identities of witnesses.

- Analysis of results.

INSPECTIONS

Products and executions: Inspection or any other action must not be taken as approval
unless confirmed in writing referring to:

- Date of inspection.

- Part of the work inspected.

- Respects or characteristics which are approved.
- Extent and purpose of the approval.

- Any associated conditions.

RELATED WORK

Details: Provide all trades with necessary details of related types of work. Before starting
each new type or section of work ensure previous related work is:

- Appropriately complete.

- In accordance with the project documents.

- To asuitable standard.

- Inasuitable condition to receive the new work.

Preparatory work: Ensure all necessary preparatory work has been carried out.

MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS

General: Comply with manufacturer's printed recommendations and instructions current on
the date of the Invitation to tender.

Changes to recommendations or instructions: Submit details.

Ancillary products and accessories: Use those supplied or recommended by main product
manufacturer.
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Agrément certified products: Comply with limitations, recommendations and requirements
of relevant valid certificates.

WATER FOR THE WORKS

Mains supply: Clean and uncontaminated.
Other: Do not use until:

- Evidence of suitability is provided.

- Tested to BS EN 1008 if instructed.

SAMPLES/ APPROVALS

SAMPLES

Products or executions: Comply with all other specification requirements and in respect of
the stated or implied characteristics either:

- Toan express approval.
- To match a sample expressly approved as a standard for the purpose.

APPROVAL OF PRODUCTS

Submissions, samples, inspections and tests: Undertake or arrange to suit the Works
programme.

Approval: Relates to a sample of the product and not to the product as used in the Works.
Do not confirm orders or use the product until approval of the sample has been obtained.

Complying sample: Retain in good, clean condition on site. Remove when no longer required.

APPROVAL OF EXECUTION

Submissions, samples, inspections and tests: Undertake or arrange to suit the Works
programme.

Approval: Relates to the stated characteristics of the sample. (If approval of the finished work
as a whole is required this is specified separately). Do not conceal, or proceed with affected
work until compliance with requirements is confirmed.

Complying sample: Retain in good, clean condition on site. Remove when no longer required.

SERVICES GENERALLY

SERVICES REGULATIONS

New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory
Authority.

WATER REGULATIONS/ BYELAWS NOTIFICATION

Page 17 of 27




Property The Strand, St Marys, Isles of Scilly
Section 1 - Preliminaries

430

435

450

525

Requirements: Notify Water Undertaker of any work carried out to or which affects new or
existing services and submit any required plans, diagrams and details.

Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform
immediately if consent is withheld or is granted subject to significant conditions.

WATER REGULATIONS/ BYELAWS CONTRACTOR'S CERTIFICATE

On completion of the work: Submit (copy where also required to the Water Undertaker) a
certificate including:

- The address of the premises.

- Abrief description of the new installation and/ or work carried out to an existing
installation.

- The Contractor's name and address.

- Astatement that the installation complies with the relevant Water Regulations or Byelaws.
- The name and signature of the individual responsible for checking compliance.

- The date on which the installation was checked.

ELECTRICAL INSTALLATION CERTIFICATE
Issue: When work is completed.
Original certificate: To be lodged in the Building Manual.

SERVICE RUNS

General: Provide adequate space and support for services, including unobstructed routes
and fixings.

Ducts, chases and holes: Form during construction rather than cut.

Coordination with other works: Submit details of locations, types/ methods of fixing of
services to fabric and identification of runs and fittings.

MECHANICAL AND ELECTRICAL SERVICES

Final tests and commissioning: Carry out so that services are in full working order at
completion of the Works.

Building Regulations notice: Copy to be lodged in building manual.

SUPERVISION/ INSPECTION/ DEFECTIVE WORK

ACCESS

Extent: Provide at all reasonable times access to the Works and to other places of the
Contractor or subcontractors where work is being prepared for the Contract.

Designate: Contract Administrator.
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OVERTIME WORKING

Notice: Prior to overtime being worked, submit details of times, types and locations of work
to be done.

- Minimum period of notice: two days.

Concealed work: If executed during overtime for which notice has not been given, it may be
required to be opened up for inspection and reinstated at the Contractor's expense.

DEFECTS IN EXISTING WORK

Undocumented defects: When discovered, immediately give notice. Do not proceed with
affected related work until response has been received.

Documented remedial work: Do not execute work which may:
- Hinder access to defective products or work; or
- Berendered abortive by remedial work.

TESTS AND INSPECTIONS

Timing: Agree and record dates and times of tests and inspections to enable all affected
parties to be represented.

Confirmation: One working day prior to each such test or inspection. If sample or test is not
ready, agree a new date and time.

Records: Submit a copy of test certificates and retain copies on site.

PROPOSALS FOR RECTIFICATION OF DEFECTIVE PRODUCTS/ EXECUTIONS

Proposals: Immediately any execution or product is known, or appears, to be not in
accordance with the Contract, submit proposals for opening up, inspection, testing, making
good, adjustment of the Contract Sum, or removal and re-execution.

Acceptability: Such proposals may be unacceptable and contrary instructions may be issued.

WORK AT OR AFTER COMPLETION

WORK BEFORE COMPLETION

General: Make good all damage consequent upon the Works.

- Temporary markings, coverings and protective wrappings: Remove unless otherwise
instructed.

Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids.

Remove all splashes, deposits, efflorescence, rubbish and surplus materials.

Cleaning materials and methods: As recommended by manufacturers of products being

cleaned, and must not damage or disfigure other materials or construction.

COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are
used only as recommended by their manufacturers.
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Minor faults: Touch up in newly painted work, carefully matching colour and brushing out
edges. Repaint badly marked areas back to suitable breaks or junctions.

Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and
efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and
controls.

SECURITY AT COMPLETION
General: Leave the Works secure with, where appropriate, all accesses closed and locked.

Keys: Account for and adequately label all keys and hand over to Employer with itemised
schedule, retaining duplicate schedule signed by Employer as a receipt.

MAKING GOOD DEFECTS

Remedial work: Arrange access with Employer.

Rectification: Give reasonable notice for access to the various parts of the Works.
Completion: Notify when remedial works have been completed.

SECURITY/ SAFETY/ PROTECTION

SECURITY, HEALTH AND SAFETY

EXECUTION HAZARDS
Common hazards: Not listed. Control by good management and site practice.

PRODUCT HAZARDS

Hazardous substances: Site personnel levels must not exceed occupational exposure
standards and maximum exposure limits stated in the current version of HSE document
EH40: Occupational Exposure Limits.

Common hazards: Not listed. Control by good management and site practice.

SECURITY

Protection: Safeguard the site, the Works, products, materials, and any existing buildings
affected by the Works from damage and theft.

Access: Take all reasonable precautions to prevent unauthorized access to the site, the
Works and adjoining property.

Special requirements: none.

STABILITY

Responsibility: Maintain the stability and structural integrity of the Works and adjacent
structures during the Contract.

Design loads: Obtain details, support as necessary and prevent overloading.
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OCCUPIED PREMISES

Extent: Existing buildings will be unoccupied during the Contract period, any proposed overtime
working must be agreed in advance.

EMPLOYER'S REPRESENTATIVES SITE VISITS

Safety: Submit details in advance, to the Employer or the person identified in clause A10/140,
of safety provisions and procedures (including those relating to materials, which may be
deleterious), which will require their compliance when visiting the site.

Protective clothing and/ or equipment: Provide and maintain on site for the Employer and
the person stated in clause A10/140 and other visitors to the site.

PROTECT AGAINST THE FOLLOWING

NOISE CONTROL

Standard: Comply generally with the recommendations of BS 5228-1, clause 9.3 to minimize
noise levels during the execution of the Works.

Noise levels from the works: Maximum level: 85dB (A) when measured from source.

Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a type
recommended by manufacturers of the compressors, tools or vehicles.

Restrictions: Do not use:

- Pneumatic drills and other noisy appliances without consent during the hours of
crematorium opening times.

- Radios or other audio equipment or permit employees to use in ways or at times that
may cause nuisance.

POLLUTION

Prevention: Protect the site, the Works and the general environment including the
atmosphere, land, streams and waterways against pollution.

Contamination: If pollution occurs inform immediately, including to the appropriate
Authorities and provide relevant information.

PESTICIDES
Use: Not permitted.

NUISANCE
Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.

Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas
and roads.
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ASBESTOS CONTAINING MATERIALS

Duty: Report immediately any suspected materials discovered during execution of the
Works.

- Do notdisturb.
- Agree methods for safe removal or encapsulation.

ANTIQUITIES

Duty: Report immediately any fossils, antiquities and other objects of interest or value
discovered during execution of the works.

Preservation: Keep objects in the exact position and condition in which they were found.
Special requirements: NA

FIRE PREVENTION

Duty: Prevent personal injury or death, and damage to the Works or other property from
fire.

Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites',
published by the Construction Confederation and The Fire Protection Association (The 'Joint
Fire Code".

SMOKING ON SITE
Smoking on site: Not permitted.

BURNING ON SITE
Burning on site: Not permitted.

MOISTURE

Wetness or dampness: Prevent, where this may cause damage to the Works.
Drying out: Control humidity and the application of heat to prevent:

- Blistering and failure of adhesion.

- Damage due to trapped moisture.

- Excessive movement.

INFECTED TIMBER/ CONTAMINATED MATERIALS

Removal: Where instructed to remove materials affected by fungal/ insect attack from the
building, minimize the risk of infecting other parts of the building.

Testing: Carry out and keep records of appropriate tests to demonstrate that hazards
presented by concentrations of airborne particle, toxins and other microorganisms are
within acceptable levels.
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WASTE

Includes: Rubbish, debris, spoil, containers and surplus material.

Minimize: Keep the site and Works clean and tidy.

Remove: Frequently and dispose off site in a safe and competent manner:

- Non-hazardous material: In a manner approved by the Waste Regulation Authority.

- Hazardous material: As directed by the Waste Regulation Authority and in accordance
with relevant regulations.

Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in.
Waste transfer documentation: Retain on site.

ELECTROMAGNETIC INTERFERENCE
Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site.

PROTECT THE FOLLOWING

EXISTING SERVICES

Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of
proposed works not less than one week before commencing site operations.

Identification: Before starting work, check and mark positions of mains/ services. Where
positions are not shown on drawings obtain relevant details from service authorities,
statutory undertakers or other owners.

Work adjacent to services:
- Comply with service authority's/ statutory undertaker's recommendations.

- Adequately protect, and prevent damage to services: Do not interfere with their
operation without consent of service authorities/ statutory undertakers or other owners.

Identifying services:

- Below ground: Use signboards, giving type and depth;

- Overhead: Use headroom markers.

Damage to services: If any results from execution of the Works:

- Immediately give notice and notify appropriate service authority/ statutory undertaker.

- Make arrangements for the work to be made good without delay to the satisfaction of
service authority/ statutory undertaker or other owner as appropriate.

- Any measures taken to deal with an emergency will not affect the extent of the
Contractor's liability.

Marker tapes or protective covers: Replace, if disturbed during site operations to service
authority's/ statutory undertakers recommendations.

ROADS AND FOOTPATHS

Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud
and debris.
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Damage caused by site traffic or otherwise consequent upon the Works: Make good to the
satisfaction of the Employer, Local Authority or other owner.

RETAINED TREES/ SHRUBS/ GRASSED AREAS
Protection: Preserve and prevent damage, except those not required.

Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond
reasonable chance of survival in their original shape, as a consequence of the Contractor's
negligence, must be replaced with those of a similar type and age at the Contractor's
expense.

EXISTING FEATURES

Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and
other site features, which are to remain in position during execution of the Works.

Special requirements: N/A.

EXISTING WORK

Protection: Prevent damage to existing work, structure or other property during the course
of the work.

Removal: Minimum amount necessary.
Replacement work: To match existing.

BUILDING INTERIORS

Protection: Prevent damage from exposure to the environment, including weather, flora,
fauna, and other causes of material degradation during the course of the work.

EXISTING FURNITURE, FITTINGS AND EQUIPMENT

Protection: Prevent damage or move as necessary to enable the Works to be executed.
Reinstate in original positions.

Extent: Before work in each room starts the Contractor is to move or protect the furniture,
fittings and equipment as necessary.

ADJOINING PROPERTY

Permission: Obtain as necessary from owners if requiring to erect scaffolding on or
otherwise use adjoining property.

ADJOINING PROPERTY RESTRICTIONS

Precautions:

- Prevent trespass of workpeople and take precautions to prevent damage to adjoining
property.

- Payall charges.
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- Remove and make good on completion or when directed.
Damage: Bear cost of repairing damage arising from execution of the Works.

EXISTING STRUCTURES

Duty: Check proposed methods of work for effects on adjacent structures inside and outside
the site boundary.

Supports: During execution of the Works:

- Provide and maintain all incidental shoring, strutting, needling and other supports as may
be necessary to preserve stability of existing structures on the site or adjoining, that may
be endangered or affected by the Works.

- Do not remove until new work is strong enough to support existing structure.
- Prevent overstressing of completed work when removing supports.

Adjacent structures: Monitor and immediately report excessive movement.
Standard: Comply with BS 5975 and BS EN 12812.

MATERIALS FOR RECYCLING/ REUSE

Duty: Sort and prevent damage to stated products or materials, clean off bedding and
jointing materials and other contaminants.

Storage: Stack neatly and protect until required by the Employer or for use in the Works as
instructed.

FACILITIES/ TEMPORARY WORKS/ SERVICES

GENERALLY

SPOIL HEAPS, TEMPORARY WORKS AND SERVICES
Location: Give natice of intended siting.

Maintenance: Alter, adapt and move as necessary. Remove when no longer required and
make good.

ACCOMMODATION

ROOM FOR MEETINGS

Facilities: Provide suitable temporary accommodation for site meetings, adequately heated
and lit. The room may be part of the Contractor's own site offices.

Furniture and Equipment: Provide table and chairs for 4 people.

TEMPORARY ACCOMMODATION
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Accommodation made available by the Employer: The following may be used for the
duration of the Contract without charge provided that:

- Itis used solely for the purposes of carrying out the Works.
- The use to which it is put does not involve undue risk of damage.

- Any temporary adaptations are approved by or on behalf of the Employer before being
carried out.

- It is vacated on completion of the Works or determination of the Contract.

- When vacated, its condition is at least equivalent to its condition at the start of the
Contract.

Description: WC and kitchen facilities installed at the property.
Available services and facilities: as above.

TEMPORARY WORKS

NAME BOARDS/ ADVERTISEMENTS
Name boards/ advertisements: Not permitted.

SERVICES AND FACILITIES

LIGHTING

Finishing work and inspection: Provide temporary lighting, the intensity and direction of
which closely resembles that delivered by the permanent installation.

LIGHTING AND POWER

Supply: Electricity from the Employer's mains may be used for the Works as follows:
- Metering: contractors metering.

- Point of supply: mains.

- Available capacity: 250v.

- Frequency: 50 Hz.

- Phase: 3 phase.

- Current: Alternating.

Continuity: The Employer will not be responsible for the consequences of failure or
restriction in supply.

WATER

Supply: The Employer's mains may be used for the Works as follows:
- Metering: contractor metering.

- Source: mains.

- Location of supply point: TBC.
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- Conditions/ Restrictions: n/a.

Continuity: The Employer will not be responsible for the consequences of failure or
restriction in supply.

TELEPHONES

Direct communication: As soon as practicable after the Date of Possession provide the
Contractor's person in charge with a mobile telephone.

USE OF PERMANENT HEATING SYSTEM

Permanent heating installation: May be used for drying out the Works and controlling
temperature and humidity levels.

Installation: If used:

- Take responsibility for operation, maintenance and remedial work.

- Arrange supervision by and indemnification of the appropriate Subcontractors.
- Pay costs arising.

BENEFICIAL USE OF INSTALLED SYSTEMS
Permanent systems: Do not use for the Works.

PERSONAL PROTECTIVE EQUIPMENT
General: Provide for the sole use of those acting on behalf of the Employer, in sizes to be specified:

- Safety helmets to BS EN 397, neither damaged nor time expired. Number required: as
appropriate.

- High visibility waistcoats to BS EN 471 Class 2. Number required: as appropriate.

- Safety boots with steel insole and toecap to BS EN ISO 20345. Pairs required: as
appropriate.

- Disposable respirators to BS EN 149.FFP1S.

- Eye protection to BS EN 166.

- Ear protection - muffs to BS EN 352 - 1, plugs to BS EN 352 - 2.
- Hand protection - to BS EN 388, 407, 420 or 511 as appropriate.

A54 PROVISIONAL WORK/ ITEMS

CONTINGENCIES
Provisional sum: Include: £3,000.00
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PREAMBLES PROJECT REF: 15-3830BS

THE STRAND, HUGH TOWN, ST MARY’S

GENERALLY

1 Familiarity with Documents

All Schedules of Works must be read in conjunction with the details of
contract and Preliminaries contained within Section 1 of this
Specification.

Any discrepancies must be notified to the Contract Administrator for
clarification. Any claim for additional payment resulting from the
Contractor’s failure to familiarise himself with the documents, works
and conditions attached thereto will not be entertained.

2 Site Conditions

The Contractor must undertake a site inspection and ascertain the
condition and nature of the site and include for all works necessary for
the safe and proper execution of the specified work.

No additional application for payment will be entertained where the
Contractor has failed to undertake a site inspection prior to tender.

3  Pricing

All clauses within the Specification document must be individually
priced, including preliminaries. The pricing indicated will form the basis
of valuation in the event of any variation order received.

Pricing must be carried tfo the summary page and a full set of priced
documents must be submitted with the Form of Tender in the
envelopes provided.

4 Alternative Materials

Where materials have been specified by a Manufacturer or reference,
equal and approved alternatives may be considered but the consent
of the Contract Administrator must be sought.

For the purposes of tendering, only the specified material should be

allowed for.

6  Extent of Specified Works

The Employer gives no guarantees that all or any of the works will be
undertaken. Funding for this project is limited and the viability of works
may be dependent upon the tenders received.

Carried Forward £
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THE STRAND, HUGH TOWN, ST MARY’S
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Protection

The Confractor must allow for providing all necessary tfemporary
protection to surfaces, services, fixtures and fittings either adjoining or
within the work area which may be affected during the course of the
works. Any damage resulting from failure to provide adequate
protection will be made good at the Confractor’'s expense.

Site Security

The Confractor is responsible for ensuring that the site remains secure
at all times and provide adequate temporary fencing/boarding/
alarms as maybe required.

Debris Removal

All debris arising from the works must be removed from site on a daily
basis. The Contractor must allow for providing all necessary lockable
covered skips, which will be required.

Storage of Materials

Under no circumstances are the premises to be used for the storage of
materials and equipment. The Contractor is therefore advised to allow
for regular deliveries of materials.

Scope of Works

The works involve the repairs to the external walkways giving access
into the first floor flats/maisonettes.

Asbestos Containing Materials (ACMs)

No asbestos survey has been carried out although no specific ACMs
have been identified at this time.

There always remains a risk that further ACMs maybe discovered
during the course of the works. If the Contractor suspects further
materials. Works to that area must cease and the Contract
Administrator informed for further instruction.

Licences and Agreements

The contractor is responsible for obtaining all necessary licenses and
agreements to safely carry out the works. These agreements may
include:

Access to neighbouring land.
Scaffold Licence

Road Closure Agreements
Etc.

Carried Forward £
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Property - The Strand, Hugh Town, St Marys
Section 3 - Schedule of Work

1.0.0 GENERAL ITEMS

1.1.0 Occupied Site

1.1.1  The Contractor must note and allow for within his tender sum that the works
will be executed whilst people not connected with the Contractor are living
within the subject property and the neighbouring buildings and the
surrounding area will be in constant use.

1.1.2  Itis arequirement of the project that all the necessary temporary protection
for both proper weather-proofing and for the safety of occupants and
members of the public be included.

1.1.3  Where scaffold is provided it is to be undertaken in such a way to ensure that
access to any of the residential properties and storage cupboards are not
impeded.

1.2.0 Facilities

1.2.1  The Principal Contractor must note and allow for the fact that there are no
existing facilities on site suitable for secure storage. Therefore the Contactor
will make alternative arrangements for delivery and storage of materials.

1.2.2  The Principal Contractor will be responsible for his own messing and toilet
facilities. Space will be made available within the grounds to allow for the
provision of temporary toilet and messing facilities.

1.3.0 Drawings, Plans and Specifications

1.3.1  The responsibility for ascertaining quantities or areas other than those
identified and the actual detailed construction will remain with the Contractor
and claims for failure to correctly identify and ascertain the same will not be
entertained.

1.3.2  The Principal Contractor is to retain on site for use by any Subcontractors,
Contract Administrator, Employer and others all parties, the plans,
specifications and other reference documentation.

1.4.0 Access

1.4.1  The Principal Contractor must establish and allow for within his tender for
all access arrangements with respect to undertaking the repair and
redecoration work.

1.4.2  On no account is access to the subject or neighbouring buildings to be
impeded.

1.43  Any claims with respect to the above will not be entertained.

Carried Forward £
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1.5.0
1.5.1

1.5.2

1.6.0
1.6.1

1.7.0
1.7

1.7.2

1.7.3

1.7.4

Disposal of Site Materials and Rubbish

All debris is to be removed from site on a regular basis and upon completion.
The contract will not be deemed complete until this has been undertaken.

The Contractor should allow for the fact that the building will be in constant
use and should therefore remove debris in such a manner that does not
affect or impede the residents.

Method Statement

The Principal Contractor is to submit prior to the commencement of works
for approval by the Contract Administrator a Method Statement containing:

i. A full description of the procedures to be undertaken and
sequence of the same.

ii. Procedures for undertaking works at high level and the scaffold
access provided.

iii. Procedures for the removal of waste.
iv. Procedures for managing works including lines of communication.

v. Procedures and installations which will be incorporated in order to
safeguard the users of the building and the general public.

Plant, Scaffolding, Cradles, Hoists and Tools

The Principal Contractor shall provide all necessary plant, scaffolding,
propping, cradles, hoists and tools for the execution of the works and all
materials, carriage, cartage, labour, tarpaulins and whatever else may be
required in connection therewith for the proper execution of the works.

The Principal Contractor must accept full responsibility for the stability and
structural integrity for works during the contract and maintain and replace
as necessary.

The Principal Contractor will bear sole responsibility for provision,
maintenance and insurance for loss and expense of all plant, scaffolding,
hoists, cranes, cradles, tools and vehicles used on site.

The Principal Contractor shall be responsible for any damage to fabric or
property or any adjoining properties as a result of any plant, scaffolding,
cranes, haists, tools, cradles and vehicles and must make good at his own
expense

Carried Forward £
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2.0.0 DEMOLITION AND PREPARATION
2.1.0 Main Building

211 Allow for carefully removing the existing rainwater goods and downpipes
from the property being careful not to damage the retained structures.

2.1.2  Allow for carefully demolishing the 3no. chimney stacks down to roof level as
indicated on the existing and proposed plans and provide cap. Include for
adjusting all services fixed to the chimney structures.

2.1.3 Allow for all necessary temporary protection and carefully remove the
existing flat roof finish and associated decking from the two main roof areas.

2.1.4  Allow for carefully removing the fascia boards from the main property being
careful not to damage any retained structures.

2.1.5  Allow for carefully removing all debris and existing insulation from within the
roof void to the mono-pitched roof to the property.

2.1.6  Allow for carefully removing the sections of failed concrete to the underside
of the porch roof structure.

2.1.7  Allow for all necessary temporary protection and allow for removing the roof
finish and associated fittings from the front porch to allow for the new
pitched roof.

2.1.8 Allow for removing all existing satellite dishes and associated cables and
leave ready for new installation.

2.2.0 Grounds

2.2.1  Allow for removing all weed growth from the front courtyard ensuring all
roots are dug out.

2.2.2  Allow for carefully removing all of the vegetation growth to the rear stores
provided to the property being careful not to damage the retrained
structures.

2.2.3 Allow for carefully removing the existing fascia boards from the rear
outbuildings being careful not to damage retained structures.

2.2.4  Allow for carefully removing all rainwater goods to the rear outbuildings.

2.2.5 Allow for carefully removing 4no. gates and associated frames from the rear
gardens being careful not to damage retained structures.

2.2.6  Allow for carefully removing 5no. doors to the rear outbuildings including the
associated frame being careful not to damage the retained structures.

Carried Forward £
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2.3.0 Generally
Allow for thoroughly cleaning down all surfaces to the premises where a new

2.3.1
finish or decoration works are to be undertaken.

2.3.2  Allow for carting all waste material off site.

Carried Forward £
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3.0.0 MASON

3.1.0 Concrete Repairs
3.1.1  Allow for undertaking repairs to the external lintels and flat roof canopy
where the external finish has spalled due to corrosion of the reinforcement.

Reinforcement corrosion is evident to the left hand side of the rear elevation
to the left hand block.

3.1.2  Allow for removal of all areas of cracked and loose concrete to expose
reinforcement.

3.1.3 Allow for undertaking all necessary preparation of the reinforcement
including wire brushing to remove all evidence of corrosion and treating with
red oxide paint.

3.1.4  Allow making good concrete by providing screw dowels into the existing
retained structure to provide a good key for the concrete repairs.

3.1.5  Allow for provision of a new concrete section ensuring that it is flush with the
existing surfaces.

3.1.6  The contractor is to use recognised concrete repair methods using approved
materials. System to be agreed with the Contract Administrator

3.2.0 Services

3.2.1  The contractor is to allow for core drilling through the external walls at high
level to allow for the provision of mechanical extract ventilation within the
bathroom areas.

Carried Forward £
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4.0.0
41.0

417

420
4.2.1

4.2.2

423

424

4.2.5

4.2.6

4.2.7

ROOFER
Main Roofs

Following the removal of the existing fascia and decking at high level allow a
provisional sum £750.00 for any necessary repairs to existing roof structure
in this location.

Supply and install 18mm external quality WPP plywood provided on firring
pieces fitted to the upper edge of the existing roof joists. The fall of roof is to
be towards the right hand side of the property.

Allow for the provision of PIR insulation boards to achieve a 0.18 u-value
insulation with bitumen coated glass tissue finish to whole of flat roof area.

Allow for the provision of a new single ply membrane roofing installation and
extend down over the new fascia boards to perimeter and up the abutting
walls with 15 year guarantee.

The roof is to be installed by a manufacturer's approved contractor using
products with BBA certification.

Allow for providing edge kerbs to the rear and left hand side.

Porch Roof

Allow for the provision of a 100x50mm treated softwood wall plate bolted
to the face of the external wall on which to bear the new pitched roof joists.

Allow for the provision of a new 100x50mm treated softwood wall plate
bolted to the external perimeter of the porch roof.

Allow for the provision of C24 50x150mm rafters set at 400mm centres bird
mouthed over wall plates.

Provide and install breather membrane on new rafters using 30mm clout
nails. Allow for 150mm overlap.

Provide and install 50x38mm timber battens to appropriate gauge using
60mm stainless steel nails fixed to rafters.

Allow for providing and installing new Brazilian slate roof finish fixed in
accordance with the manufacturers recommendations. The contractor is to
provide a sample to the Contract Administrator as soon as possible after
appointment.

Allow for providing 300mm glassfibre quilt insulation to the areas over the
internal accommodation.

Carried Forward £
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4.2.8  Allow to form gable end to the new roof including timber battens to hold a

render carrier board fixed in accordance with manufacturer’s
recommendations.

4.2.9 Allow to apply render finish in two coats with reinforcing mesh to BS

EN13914-1:2005. Scratch coat to be 1:1:5 cement:lime:sand and smooth
top coat to be 1:1:6.

Carried Forward £
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5.0.0 LEADWORK
5.1.0 Generally

5.1.1 Allleadwork is to be carried out in accordance with the Lead Sheet
Association guidelines.

5.1.2  On completion of the works coat lead with patination oil

5.2.0 Cover Flashings

5.2.17  Allow for providing and installing new lead cover flashings over new roof to
front and lean to roof to external store.

5.2.2  Cover flashings to be provided 150mm above the adjacent roofs and extend
down over roof finish a minimum of 125mm.

5.2.3 Chase out adjacent wall to the minimum depth of 25mm tongue in new
leadwork and wedge with lead pieces. Seal chase with a monolastrometric
sealant.

Carried Forward £
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6.0.0 JOINERY AND CARPENTRY
6.1.0 Fascia and Soffit

6.1.1  Tothe main property allow for providing and installing new 25 x 225mm PVCu
and associated soffit of a size to suit the existing arrangement.

6.1.2 To the outbuildings to the rear of the property allow for providing and
installing new 25 x 150mm treated softwood fascia and associated soffit of a
Size to suit the existing arrangement.

6.1.2  Fix the fascias and soffits in position with stainless steel screws. Allow for all
necessary treated softwood battens to provide fixing adequately fixed into
position.

6.1.3  Ensure existing arrangement to ventilate the roof void is maintained.

6.1.4  To front porch areas allow for providing and extension to the existing fascia
to ensure that the whole of the exposed edge of the porch structure is
covered. Fascia extension to be formed in PVCu capex and fixed with polytop
Screws.

6.1.5 To the underside of the existing porch canopies allow for the provision of
25mm treated softwood battens finished with red cedar cladding.

6.1.6 To gable ends of the new porch roof, allow to install 25x215mm treated
softwood barge boards.

6.3.0 Windows

6.3.17  Allow for removing the operating mechanism from all the windows within the
bathroom areas and make good ready for decoration

6.3.2  Ensure the windows are in the locked shut position.
6.4.0 External Works

6.4.1  Allow for the provision of new treated softwood framed ledged and braced
doors to the outbuildings. Allow for the provision of the door and associated
frame to suit the existing opening sizes.

6.4.2  Allow for the provision of a new 5 lever lock set and handle to the new doors.

6.4.3  Allow for the provision of new gates and associated frames in a style to match
the retained gates on site.

Carried Forward £
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7.0.0 Rainwater Goods

7.0.1  To the main building, porch and outbuildings allow for providing and
installing 150mm powder coated aluminium deep flow rainwater gutters and
150mm downpipes.

7.0.2  Fixin position to run to appropriate falls and fixed with proprietary clips.

7.0.3  Fix new 150mm diameter downpipes into position of the existing and
connect to the existing surface water drainage installation.

7.04  Allow for clearing and jetting through all existing surface water drainage
gulley's and underground installations to ensure that they are in good
working order.

Carried Forward £

Page 10 0f 13



Property - The Strand, Hugh Town, St Marys
Section 3 - Schedule of Work

8.0.0 SERVICES
8.1.0 Mechanial Extract Ventilation

8.1.1  To all the bathroom accommodation allow for the provision of mechanical
extract ventilation ducted through the external walls.

8.1.2  Allow for connecting vent into light switch and have a 15 minute overrun,
8.1.3 Include for an isolator switch provided outside the bathroom door.
8.2.0 Lighting

8.2.1  Allow for the provision of new bulkhead lighting fixed to the underside of the
new cladding within the porch undercroft.

8.2.2 Allow for connecting lights to electrical supply for each unit served and
provide switch by existing front doors.

8.3.0 Satellite/Sky

8.3.1  Allow for the provision of a communal satellite dish, suitable of all forms of
transmissions, and connect into each property.

8.3.2  Ensure that all properties receive good reception prior to leaving site.

Carried Forward £
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9.0.0
9.1.0
9.1.1

9.2.0
9.2.1

9.2.2

9.23

9.24
9.25

9.3.0
9.3.1

DECORATIONS AND PREPARATIONS

Generally

Full preparations of all external surfaces to be undertaken in accordance with
colour scheme shown on proposed drawings. Allow for undertaking sample
panels of the colours for approval.

Preparation

Initial preparation of surfaces should be as follows:

i.  Removal of dirt and any contaminants before commencement of
abrasive cleaning.

ii.  Rubdown with abrasive paper or cloth with nylon pads. Wire wool all

ii.  Surfaces that need smoothing.

iv.  Rub down anywhere that does not cause damage to frail surfaces,

arises
v.  And mouldings.
vi.  iv. Remove dry abrasion dust by vacuum.
vii.  v. Remove wet abrasion dust by washing.
viii.  vi. Stop nails, screws, cracks etc.

ix. vii. Fill in smooth depressions.

X.  Seekinstructions if any unsound substrates are encountered
Final preparation of surfaces immediately prior to decorating should
include washing, wiping or otherwise removing any dirt or contaminant
and removing any moisture or condensation by drying the surfaces and
Applying general warmth if necessary.

Do not apply coating when:

i.  Airborne dust and grit is present.
ii.  Airtemperature is below 4 degrees c.
ii.  Relative humidity exceeds 80%.
iv.  Temperature of the surfaces is too low.
Coatings should be applied as follows:

Wipe surfaces with white spirit.

i, ii. Make good any existing priming.
ii.  Apply knotting and stopping to all new timberwork.
ii.  Prime surfaces of timberwork not previously primed.
iv.  Apply specified coatings below. Allow adequate intervals between
coats
v.  Lightly rub down between coats with wet and dry paper.
Decoration

Prepare and paint all render work in two coats external quality emulsion
approved by Contract Administrator.

Carried Forward £
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£
SUMMARY
Preliminaries
Contractor's OH&P
Section Totals:
1.0 General items
2.0 Demolition and Preparation
3.0 Mason
4.0 Roofer
5.0 Leadwork
6.0 Joinery and Carpentry
7.0 Rainwater Goods
8.0 Finishes
9.0 Decorations and Preparation
10.0 External Works
Contingency £3,000.00

Total

Note: All prices above are exclusive of VAT. Provisional sums included in page totals.
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