
     

 

DEFINED PROVISIONAL SUMS 

 

The Contractor is to note that where provisional sums are given for defined work the Contractor will be deemed to have 

made due allowance in programming, planning, pricing preliminaries and overheads and profit separate to the below 

sums.   

 

Description         Value 

 

1) Provide additional pattressing for artwork etc. required by the end user      £2,500 

2) Refitting existing furniture and wall mounted FF       £2,500 

3) Ironmongery unforeseen and additional changes       £2,500 

4) Unforeseen demolition/unknown asbestos         £5,000 

5) Unforeseen M&E            £1,500 

6) External play equipment (the canopy, the tractor tyres and log wall)     £10,000 
   

Total to Main Summary Collection         £24,000 

 

Should the Contractor require any further details for the purpose of pricing of attendance, programming and the 

like for the defined provisional sums please notify the Quantity Surveyor immediately.  

 
  

 

 

 

List of Defined Provisional Sums 

 

 


