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Ramp UP

New UPVC window installed 
in door opening
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Existing UPVC door replaced 
with UPVC window in same 
position
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Key 

Existing 

Raised Floor +150mm

WT01 Thermal Lining

WT02  FR60 
WT03 Acoustic Lining

WT04 Timber Party Wall

WT05  Timber Partition Wall
WT06 Timber Wall Packing

WT03A Acoustic Tile Faced 
Lining

Infill Solid Medium Density 
  7.3N Concrete Block 

WT07  Tile Faced Lining

WT01A Moisture Resistant
Thermal Lining

Proposed Cavity Wall Insulation 
50mm Knauf Superfil 34 application  
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StatusProject

Contractors to check all dimensions on drawings. 

Any discrepancies must be reported to KTA Architects Ltd or the contract administrator 
before proceeding.

Do not scale except for planning purposes, work to figured dimensions.

A Fire Consultant must be appointed for this project. KTA drawings & schedules to be 
read in conjunction with the Fire Consultant Fire Strategy Report. 
The Fire Strategy Report takes precedence over any KTA drawing or schedule & any 
discrepancy should be brought to KTA’s attention

This drawing must be read in conjunction with all relevant consultants drawings.

KTA Architects Ltd.This drawing is 
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Park House Isles of Scilly

Proposed Ground Floor
Internal Wall Linings

ACGH

24129
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Stage 4

 1 : 50
Proposed Ground Floor Internal Wall Linings

0 5m

N

CDM Design Risk Note: Internal linings

Residual risks remain due to the nature of the existing building fabric. These 
include:

a. Risk of disturbing unknown services or ACMs during fixing
b. Substrate conditions that may not support proposed linings without 

additional structural support
c. Fire-stopping, acoustic or thermal continuity risks at interfaces

The contractor must confirm all substrate conditions on site prior to installation and 
ensure all works comply with manufacturer installation requirements, performance 
specifications, and fire strategy drawings.

General Internal Linings Notes

a. All drylining systems to be installed in accordance with the relevant 
manufacturer's technical guidance (e.g. British Gypsum White 
Book, Siniat).

b. Fixings to be appropriate for the existing substrate and confirmed 
on site prior to commencement.

c. Where linings are applied over existing masonry or timber 
studwork, ensure air gaps, battens, insulation, and fire barriers are 
as specified.

d. All drylining interfaces at junctions, openings, and service 
penetrations to maintain specified acoustic and fire performance.

e. Do not install drylining until all first fix services and substrate 
inspections have been completed.

*To be read in conjunction with the Designer’s Risk and Hazard Identification 
Register, as outlined in the accompanying Pre-Construction Health and Safety 
Information Pack.*

Revision Schedule

Revision
Number Revision Date Revision Description

Issued/ Authorised
by

T1 22/08/2025 Stage 4 Tender Issue GH/AC

Installation Notes:

a. Alll layer board install should be mounted with their joints staggered. 
b. The first layer (inner layer) to be fixed with screws, at 300mm centres within 

the fields of the boards and 150mm centres at the board ends.
c. The second layer (outer layer) to be fixed with screws, at 230mm centres 

within the fields of the boards and at 150mm centres at the board ends. 
d. The perimeter of the wall or ceiling to be sealed with flexible or acoustic 

sealant and all joints and screwheads taped with self-adhesive plasterbaord 
scrim tape.

TENDER ISSUE 
NOT FOR CONSTRUCTION

Drawings issued for tender 
purposes only.

Not to be used for construction.
This drawing forms part of a coordinated package 
issued for tender purposes in accordance with RIBA 
Stage 4. All specifications, schedules, and consultant 
drawings must be read in conjunction. The contractor 
is responsible for ensuring full coordination between 
trades.

Existing layouts are based upon third-party survey data, 
including SUMO Plan Survey and Currie Brown 
refurbishment drawings. Due to the nature and format 
of this information, dimensions shown are indicative 
only.

The contractor is responsible for confirming all critical 
site dimensions and conditions prior to commencement 
of fabrication, installation, or ordering of materials. Any 
discrepancies are to be reported immediately to the 
design team.

Drawing Note:

Internal doors, frames, and associated linings have been omitted from this drawing 
for clarity of internal wall and junction details.


	0270 - Proposed Ground Floor Internal Wall Linings

