Contractors to check all dimensions on drawings.

Any discrepancies must be reported to KTA Architects Ltd or the contract administrator
before proceeding.

Do not scale except for planning purposes, work to figured dimensions.
A Fire Consultant must be appointed for this project. KTA drawings & schedules to be
read in conjunction with the Fire Consultant Fire Strategy Report.

The Fire Strategy Report takes precedence over any KTA drawing or schedule & any
discrepancy should be brought to KTAs attention

TH E PARAD E This drawing must be read in conjunction with all relevant consultants drawings.

This drawing is © KTA Architects Ltd.
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