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StatusProject

Contractors to check all dimensions on drawings. 

Any discrepancies must be reported to KTA Architects Ltd or the contract administrator 
before proceeding.

Do not scale except for planning purposes, work to figured dimensions.

A Fire Consultant must be appointed for this project. KTA drawings & schedules to be 
read in conjunction with the Fire Consultant Fire Strategy Report. 
The Fire Strategy Report takes precedence over any KTA drawing or schedule & any 
discrepancy should be brought to KTA’s attention

This drawing must be read in conjunction with all relevant consultants drawings.

KTA Architects Ltd.This drawing is 
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Park House Isles of Scilly

Existing Elevations 02 with
Demolition

ACGH

24129

T124129-KTA-XX-XX-E-A-0401

Stage 4
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CDM Design Risk Note: Demolition

The project involves extensive internal demolition and strip-out works.

A non-invasive asbestos survey has been carried out by the client. However, due to 
the intrusive nature of the works, there remains a risk that asbestos-containing 
materials (ACMs) or other hazardous substances have not been identified and may 
be encountered during any intrusive works.

The following residual design risks have been identified and must be addressed by 
the contractor during the demolition phase:

a. Structural instability resulting from the removal of internal 
loadbearing walls, floors, or staircases

b. Possible presence of concealed or redundant live services 
(electrical, gas, water) within walls, floors, or ceilings

c. Risk of exposure to ACMs not identified in the non-invasive 
survey — further investigation may be required

d. Falling debris and overhead works during ceiling and structural 
element removal

e. Dust, noise, and vibration hazards during strip-out and material 
disposal

f. Limited escape routes during early demolition phases within a 
constrained building footprint

g. Working at height and temporary edge protection requirements for 
stairwells, voids, and upper levels

Contractor Responsibilities:

a. Review the existing asbestos survey and, where necessary, 
commission a refurbishment & demolition (R&D) asbestos survey in 
areas affected by intrusive works

b. Develop appropriate RAMS (Risk Assessments and Method 
Statements) covering all phases of demolition

c. Appoint competent personnel and, where applicable, a temporary 
works designer to manage stability during phased removal

d. Confirm and isolate all redundant MEP services prior to demolition
e. Erect protective barriers, exclusion zones, and controlled access 

points in accordance with site-specific conditions
f. Account for residual risks within the Construction Phase Plan and 

ensure all site operatives are fully briefed

All demolition works must comply with current legislation including CDM 2015 and 
relevant HSE guidance, particularly HSG150 and Asbestos Essentials where 
applicable.

*To be read in conjunction with the Designer’s Risk and Hazard Identification 
Register, as outlined in the accompanying Pre-Construction Health and Safety 
Information Pack.*
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TENDER ISSUE 
NOT FOR CONSTRUCTION

Drawings issued for tender 
purposes only.

Not to be used for construction.

This drawing forms part of a coordinated package 
issued for tender purposes in accordance with RIBA 
Stage 4. All specifications, schedules, and consultant 
drawings must be read in conjunction. The contractor 
is responsible for ensuring full coordination between 
trades.

Existing layouts are based upon third-party survey data, 
including SUMO Plan Survey and Currie Brown 
refurbishment drawings. Due to the nature and format 
of this information, dimensions shown are indicative 
only.

The contractor is responsible for confirming all critical 
site dimensions and conditions prior to commencement 
of fabrication, installation, or ordering of materials. Any 
discrepancies are to be reported immediately to the 
design team.
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