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 Retrofitted Firestop Cavity Barrier
 - applied to all proposed windows 
 60min Full Fill Cavity Barrier
 - provided by retrofit full fill cavity fill
   (Knauf Supafill 34) 
 Solid State Retrofitted Cavity Barrier

 Openstate Retrofitted Cavity Barrier 
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StatusProject

Contractors to check all dimensions on drawings. 

Any discrepancies must be reported to KTA Architects Ltd or the contract administrator 
before proceeding.

Do not scale except for planning purposes, work to figured dimensions.

A Fire Consultant must be appointed for this project. KTA drawings & schedules to be 
read in conjunction with the Fire Consultant Fire Strategy Report. 
The Fire Strategy Report takes precedence over any KTA drawing or schedule & any 
discrepancy should be brought to KTA’s attention

This drawing must be read in conjunction with all relevant consultants drawings.

KTA Architects Ltd.This drawing is 
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Park House Isles of Scilly

Proposed Elevations 01 - Fire
Strategy, Cavity Barriers

ACGH

24129

T124129-KTA-XX-XX-E-A-4010

Stage 4

North Elevation 

 1 : 50
Proposed East Elevation Copy 1

East Elevation

0 5m

TENDER ISSUE 
NOT FOR CONSTRUCTION

Drawings issued for tender 
purposes only.

Not to be used for construction.

This drawing forms part of a coordinated package 
issued for tender purposes in accordance with RIBA 
Stage 4. All specifications, schedules, and consultant 
drawings must be read in conjunction. The contractor 
is responsible for ensuring full coordination between 
trades.

Existing layouts are based upon third-party survey data, 
including SUMO Plan Survey and Currie Brown 
refurbishment drawings. Due to the nature and format 
of this information, dimensions shown are indicative 
only.

The contractor is responsible for confirming all critical 
site dimensions and conditions prior to commencement 
of fabrication, installation, or ordering of materials. Any 
discrepancies are to be reported immediately to the 
design team.

Revision Schedule

Revision
Number Revision Date Revision Description

Issued/ Authorised
by

T1 22/08/2025 Stage 4 Tender Issue GH/AC

Open state on slope subject to 
3rd pary testing /LABC approval

60 min cavity barrier, provided by 
Supafil 34 full fill cavity insulation

60 min cavity barrier, provided by 
Supafil 34 full fill cavity insulation

CDM Design Risk Note: Cavity Barriers

- Installation of cavity barriers is to be undertaken strictly in 
accordance with the fire strategy report prepared by Steve 
Robinson and the manufacturer’s installation guidance.

- Particular risks include working at height, dust inhalation when 
cutting or trimming barriers, and manual handling of large or 
awkward components.

- Contractors must ensure barriers are correctly sealed and fixed to 
maintain fire compartmentation and acoustic integrity.

- Care to be taken when working adjacent to existing services and 
structural elements; confirm locations on site prior to installation.

- Fire stopping and cavity barriers must be continuous and unbroken 
at compartment lines, wall heads, floor junctions, around openings, 
and as shown on the fire strategy drawings.

- Any deviation or obstruction preventing installation as drawn is to 
be immediately raised with the Principal Designer and Project 
Team.

- All works must be co-ordinated with other trades to prevent 
damage, removal, or compromise of installed cavity barriers.

*To be read in conjunction with the Designer’s Risk and Hazard Identification 
Register, as outlined in the accompanying Pre-Construction Health and Safety 
Information Pack.*

Drawing Note:

All ground floor windows are to be replaced in full.

Only those first-floor windows specifically highlighted on the drawings are to be 
replaced; all others are to remain.

Installation of cavity barriers and windows must be fully coordinated with internal 
drylining and fire stopping works.

Any discrepancies between existing site conditions and drawing information must be 
reported to the design team immediately
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