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StatusProject

Contractors to check all dimensions on drawings. 

Any discrepancies must be reported to KTA Architects Ltd or the contract administrator 
before proceeding.

Do not scale except for planning purposes, work to figured dimensions.

A Fire Consultant must be appointed for this project. KTA drawings & schedules to be 
read in conjunction with the Fire Consultant Fire Strategy Report. 
The Fire Strategy Report takes precedence over any KTA drawing or schedule & any 
discrepancy should be brought to KTA’s attention

This drawing must be read in conjunction with all relevant consultants drawings.

KTA Architects Ltd.This drawing is 
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Park House Isles of Scilly

Proposed External Door
Schedule
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Stage 4

Proposed External Door Schedule

Mark Level Type Mark Fire Rating Material Color S/O Height S/O Width
Ironmongery

Set Phase Created Comments

Existing Ground Floor
NED 0.1 Existing Ground Floor Type CCC 30 minutes UPVC White 2075 1100 New Construction
NED 0.2 Existing Ground Floor Type AAA 30 minutes UPVC White 2075 855 New Construction

Existing First Floor
NED 1.01 Existing First Floor Type AAA 30 minutes UPVC White 2075 855 New Construction

Count: 3
Revision Schedule

Revision
Number Revision Date Revision Description

Issued/ Authorised
by

T1 22/08/2025 Stage 4 Tender Issue GH/AC

TENDER ISSUE 
NOT FOR CONSTRUCTION

Drawings issued for tender 
purposes only.

Not to be used for construction.

This drawing forms part of a coordinated package 
issued for tender purposes in accordance with RIBA 
Stage 4. All specifications, schedules, and consultant 
drawings must be read in conjunction. The contractor 
is responsible for ensuring full coordination between 
trades.

Existing layouts are based upon third-party survey data, 
including SUMO Plan Survey and Currie Brown 
refurbishment drawings. Due to the nature and format 
of this information, dimensions shown are indicative 
only.

The contractor is responsible for confirming all critical 
site dimensions and conditions prior to commencement 
of fabrication, installation, or ordering of materials. Any 
discrepancies are to be reported immediately to the 
design team.

CDM Design Risk Note: External Doors

- Manual handling risks associated with the transportation and 
installation of external doors to be assessed, with lifting aids used 
where possible to reduce risk of injury.

- Installation works at building perimeter to be planned to prevent 
falls from height and to protect operatives from weather exposure.

- Cutting, drilling, or fixing into existing structure to be controlled to 
avoid damage to retained fabric and to prevent release of dust or 
hazardous materials.

- Safety glazing to be used where required, with handling precautions 
observed due to weight and fragility.

- Cavity barrier installation to be carried out in accordance with fire 
safety strategy, ensuring continuity of fire compartmentation.

- All works to comply with current Building Regulations

*To be read in conjunction with the Designer’s Risk and Hazard Identification 
Register, as outlined in the accompanying Pre-Construction Health and Safety 
Information Pack.*

Note : External Door Schedule

- All door and structural opening dimensions to be verified on site 
prior to ordering or manufacture.

- Configuration, opening light positions, and hardware requirements 
to match existing doors on a like-for-like basis unless otherwise 
specified.

- Any discrepancies between drawings and site conditions to be 
reported to the contract administrator immediately.

- Cavity barriers where required to be installed in accordance with 
manufacturer’s details and Building Regulations Part B.

- Door frames to allow additional margin for the proposed dry 
linings.

 1 : 25
NED 0.2 inc Window replacement

NED 0.2 + NW 0.07 to be 
cosidered as a singular unit

 1 : 25
NED 0.1 - Inc Window

NED 0.1 with side bar window
to be cosidered as a singular unit
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