Contractors to check all dimensions on drawings.
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CDM Design Risk Note: External Doors
Manual handling risks associated with the transportation and
installation of external doors to be assessed, with lifting aids used
where possible to reduce risk of injury.
Installation works at building perimeter to be planned to prevent
falls from height and to protect operatives from weather exposure.
Cutting, drilling, or fixing into existing structure to be controlled to
avoid damage to retained fabric and to prevent release of dust or
hazardous materials.
Safety glazing to be used where required, with handling precautions
observed due to weight and fragility.
Cavity barrier installation to be carried out in accordance with fire
safety strategy, ensuring continuity of fire compartmentation.
All works to comply with current Building Regulations
*To be read in conjunction with the Designers Risk and Hazard Identification
Register, as outlined in the accompanying Pre-Construction Health and Safety
Information Pack.*
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This drawing forms part of a coordinated package

issued for tender purposes in accordance with RIBA
N E D 0 . 1 N E D 0 . 2 Stage 4. All specifications, schedules, and consultant
drawings must be read in conjunction. The contractor
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Existing layouts are based upon third-party survey data

Front Door Front Door including SUMO Plan Survey and Currie Brown
- Yale Dead Lock - Yale Dead Lock refurbishment drawings. Due to the nature and format
- Peep Hole - Peep Hole of this information, dimensions shown are indicative
- Flat Number - Flat Number only.

The contractor is responsible for confirming all critical
site dimensions and conditions prior to commencement
of fabrication, installation, or ordering of materials. Any
discrepancies are to be reported immediately to the
design team.
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