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Appendix B

PRICING TEMPLATE

Old School Demolition Works

Health and Safety, Statutory Approvals, Notifications etc.  
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Provide as soon as practicable a temporary on site telephone installation for use by the 

Contractor and subcontractors and pay all charges thereof. A dedicated mobile telephone 

will be acceptable for this purpose.  

Ensure access is maintained to existing facilities and appropriate separation is maintained 

throughout demolition works.

Preparation, Isolation of Services, Site Security etc.

Disconnect and remove all fittings and equipment.  Locate and disconnect all disused drain 

connections.  Seal within site as specified by services engineer and structural engineer.

1

Allow for temporary maintenance of such services as are necessary 

Amount 

Allow for liaison with statutory bodies as necessary, utilities providers etc. including: 

Notify all neighbouring properties prior to commencing work.  Allow for dealing with 

reasonable enquiries regarding the Works and liaison with neighbours generally. 

Arrange for a standpipe to be available for the damping down of the works to reduce dust. 

Pay any charges arising and ensure that the water service is isolated prior to final 

completion.

Locate and mark the positions of existing mains/services.

Allow for complying with the Construction (Design & Management) Regulations including 

developing the Construction Phase Health & Safety Plan (see Preliminaries), providing risk 

assessments and method statements to the satisfaction of the CDM Co-ordinator and CA, 

notification of the HSE and provision of all the necessary information for the Health & Safety 

File.

Item Description 

Note: Power and BT to be isolated prior to the demolition contract being commenced direct 

by the Client.  Contractor to allow for removal of any disused pipes and ducting etc as 

indicated on the tender drawings

Protect site with hoarding and gates at a minimum height of 2m to prevent unauthorised 

entry.  The contractor is to ensure the site is securely protected in accordance with the 

compound layout as per drawing 25505_ AP1001 and 25505_ AP1001.
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Goods, Materials to be removed by Contractor

Asbestos Removal

All site boundaries are to be maintained including railings and gates.  Allow for generally 

protecting all adjacent fences, boundary walls, structures, surfaces, trees, shrubs etc.  The 

Contractors attention is drawn to the Ecology report included in appendix C highlighting the 

need to protect the neighbouring hedgerow and  to advise if any is the species of nature are 

evident on site.   

All materials arising from the demolition are to become the property of the contractor 

except where otherwise provided for in the preliminaries and tender documents.  Allow for 

any credit value arising. 

Allow to liaise with the Council to enforce road closures and restrictions during the works as 

necessary; make every reasonable allowance to ensure these works are kept to a minimum

Contractor's Welfare facilities to be priced in preliminaries breakdown. Contractor is to note 

that they must ensure these facilities meet the necessary requirements to comply with 

health and safety legislation.

Demolition Works

Removal of asbestos as identified in Asbestos Survey provided in tender documentation and 

disposal. To be undertaken by a specialist licensed contractor where necessary.

Remove surplus building and hard standing material from site.

Fill voids to the building and hard standing areas across the site with clean crushed brick 

hardcore from the demolition works, compacted in layers.  This material is to be approved 

by the Structural Engineer / Contract Administrator prior to filling.  Leave surface safe and 

graded to achieve an even level with adjoining areas in accordance with the Engineers 

tender requirements. Compact to reduced ground and filled levels.

Item Description Amount 

Carefully take down the existing buildings to underside of existing foundations, assuming 

minimum 900mm below existing top of floor slab or to natural bedrock.

Ensure that road access is maintained "safe" for public use of the road and footpath 

throughout the duration of the contract. 

Break out existing external hard standings and paving and sub-base.

The Contractor will be required to employ such specialists and pay all associated fees that 

may be required to monitor and sign of the works in accordance with all current legislation 

and guidance/best practice documentation.

2

The contractors attention is drawn to retain natural granite and crushed masonry/concrete 

suitable for re use in line with the MBA guidance

Remove trees and shrubs from site; grub out roots and fill voids.
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Amount Item Description 
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Completion

Leave site clean and safe on completion.

Provide all necessary documentation for the Health & Safety File including copies of disposal 

consignment notes and confirmation of the locations of the terminating of services.  The 

Works will not be deemed to be practically complete until the completed Health and Safety 

File is provided.  

The Contractor is to note that the site hoarding/protection is to be required for the 

demolition contract only and to be priced above.  The Client may wish however to extend 

the use of this hoarding for a period after the completion of the Demolition contract.  The 

Contractor is to itemise the cost here for further hire of the site hoarding / protection after 

completion (use a rate per week).
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Preliminaries 

Total from Section 5 template

Total Carried to Form of Tender

Item Description Amount 
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PRICING TEMPLATE

COLLECTION 


