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1 Contract Data 

1.1.1 The employer is: 

The Council of the Isles of Scilly 

Town Hall 

St Mary’s 

Isles of Scilly 

TR21 0LA 

 

1.1.2 RPS Planning and Development Ltd is acting on behalf of The Council of the Isles of Scilly in 

relation to this contract.  The following details apply: 

 

Ahlim Hashim – Project Manager 

RPS Planning and Development 

2420 The Quadrant 

Aztec West 

Almondsbury 

Bristol 

BS32 4AQ 

 

 

1.1.3 The works involve construction of a Waste Transfer Station and associated earthworks. 

1.1.4 The site is as identified on drawing JKK8520 - 01 enclosed. Please note the phase plan in 

JKK8520 - 01 defines the phase 1 and 2 works areas. Contractors are not required to deliver 

any works that are detailed on the other plans that fall inside of the phase 1 works area (these 

are purely illustrative and provide a greater understanding of the overall redevelopment of the 

site). The only exception to this is in relation to the foul drainage pumping station which sits just 

inside the phase 1 area (to the left of the zebra crossing). Contractors should include the price of 

items relating to this installation in their tender. 

1.1.5 The start date 1st November 2015 

1.1.6 A programme for completion of 4 months is anticipated.  Tenderers to provide a programme of 

works for agreement. 
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1.1.7 The period for reply is provided in the ITT. 

1.1.8 The defects period runs for 12 months after Completion 

1.1.9 The defects correction period is 6 weeks (unless otherwise agreed with the employer) 

1.1.10 The retention is 5% 

1.1.11 The minimum amount of cover for the third insurance stated in the Insurance Table is 5 million 

pounds sterling 

1.1.12 The minimum amount of cover for the fourth insurance stated in the Insurance Table is 10 

million pounds sterling 

1.1.13 The conditions of contract are the ‘NEC3 Engineering and Construction Short Contract 
(June 2005)’ as amended April 2013 and the following additional conditions.  

1.1.14 Payment item 51 

The item is amended for payment within 30 days of assessment date in accordance with the 

following: 

Prompt Payment 

1. Where the Contractor submits an invoice to the Authority in accordance with paragraph 50, the 

Authority will consider and verify that invoice in a timely fashion. 

2. The Authority shall pay the Contractor any sums due under such an invoice no later than a 

period of 30 days from the date on which the Authority has determined that the invoice is valid 

and undisputed. 

3. Where the Authority fails to comply with clause 1 and there is an undue delay in considering 

and verifying the invoice, the invoice shall be regarded as valid and undisputed for the purposes 

of clause 2 after a reasonable time has passed. 

4. Where the Contractor enters into a Sub-Contract, the Contractor shall include in that Sub-

Contract: 

a) Provisions having the same effect as clauses 1-3 of this paragraph; and 

b) A provision requiring the counterparty to that Sub-Contract to include in any Sub-Contract 

which it awards provisions having the same effect as clauses 1-4 of this paragraph. 

c) In clause 4, “Sub-Contract” means a contract between two or more suppliers, at any stage of 

remoteness from the Authority in a subcontracting chain, made wholly or substantially for the 

purpose of performing (or contributing to the performance of) the whole or any part of this 

Agreement. 

1.1.15 Additional clause 90.6 to conform to the Public Contract Regulations. 

The Council of the Isles of Scilly retains the right to terminate this contract at any time where it 

has been demonstrated to the satisfaction of the Council that the contractor, supplier or service 

provider awarded this contract misrepresented their position in relation to any qualitative selection 

or pre-qualification process during the contract award procedure. In these circumstances, the 

Council will notify the contractor in writing of the breach of this condition and the need to 
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terminate the contract with immediate effect. This clause is without prejudice to any other 

remedies that the Council might pursue or obligations that it is required to discharge. (Reason 9).  

The Council of the Isles of Scilly shall have the right to terminate this contract in the event that a 

ruling is issued by an appropriate legal body that judges the procurement process undertaken in 

the awarding this contract to have seriously infringed obligations that the Council has in relation to 

any treaties or regulations that the Council should have had regard to. In these circumstances, 

the Council will notify the contractor in writing at the soonest possible point following the 

judgement to commence appropriate discussions to discontinue the contract. (Reason 10) 

1.1.16 The Specification is given in 5.3 below and also incorporated on the drawings listed in section 5.2 

below. 

1.1.17 Tenderers are required to hold their price for 90 days 

1.1.18 In addition to completing the pricing summary at section 4 (recreated at D.5.1 of the ITT), 

tenderers shall be required to complete the Pricing Schedule included in the tender pack. 

Tenderers should provide as detailed a response as possible in this document to aid the Council 

in understanding how the tenderers fee has been developed. 

1.1.19 Tenderers are required to detail any items that are specifically excluded from their tender 

submission. These items including a description, unit rate and totals should be recorded in a copy 

of the table located in the ITT at D.5.2. If it becomes necessary to draw on any of the items 

excluded from the tender sum the contractor will be required to seek authorisation from the 

Project Manager prior to any expenditure being incurred 

1.1.20 Any works, either in the main tender sum or listed as excluded items, that are not executed in the 

delivery of the contract shall not be charged to the authority 
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2 The Contractors Offer 

2.1.1 The Contractor is 

Name   

Address………………….……………………….…………………. 

Telephone …………………………………….……………………. 

E-mail address ……………………………….…………………….. 

2.1.2 The contractor offers to provide the works in accordance with the conditions of contract for an 

amount to be determined in accordance with the conditions of contract. 

2.1.3 The offered total of the Prices for the works is ………………….. 

2.1.4 Signed on behalf of the contractor  

Name ……………………………….…………………………… 

Position ………………………………………..………………… 

Signature…………………………………………. Date ……………………………………….………… 
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3 The Employer’s Acceptance 

3.1.1 The employer accepts the Contractors Offer to provide the Works 

3.1.2 Signed on behalf of the employer 

Name ……………………. 

Position …………………. 

Signature…………………………………………….Date …………………………………….…………. 
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4 Price List 

Item 

Number  

Description Unit Quantity Rate Price / £ 

1 Site set-up.(includes fencing, 

site security, etc.) and any 

general enabling works 

identified and required for the 

main works 

    

2 Process and recover legacy 

materials from on-site 

stockpiles for use in the works 

    

3 Earthworks to establish 

required site levels including 

required landscaping works 

    

4 Slab construction.  

Construction of new slab areas 

and construction of tie in to 

existing slab areas, curbing 

thermoplastic white lining, etc. 

    

5 Design and build 42m x 22 m 

portal frame waste transfer 

and processing building, 

internal and external storage 

bays, including suitable 

foundations and connection to 

the existing water, electricity 

and telephone/data supplies 

and installation of suitable 

internal lighting.  

    

6 Site closed drainage collector 

system connecting to the 

existing outlet on the boundary 

of the HWRC. Closed foul 

drainage system connected to 

the existing foul main. 

    

7 All required M&E including site 

internal and external lighting, 
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main building and welfare 

facility connections 

8 Supply of modular welfare 

facility and commissioning 

ready for occupation and use 

    

9 Landscaping works      

10 Supply and install boundary 

fence to the whole site 

including the HWRC. Supply 

and install site entrance gates 

as specified.( Provisional 

quantity subject to actual site 

measure) 

metre 450   

11 Disposal of hazardous material 

(provisional) (Quantity is an 

estimate only) 

tonne 50   

12 On-site disposal of Japanese 

Knotweed and associated 

excavation as specified 

    

13 Disposal of unsuitable non-

hazardous material 

(provisional)(Quantity is an 

estimate only) 

tonne 1500   

  

The total of the Prices £ 
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5 Works Information 

5.1 Description of the Works 

5.1.1 The works covered by this contract are at the Porthmellon Waste Management Site 

5.1.2 The scope of works generally comprise the following:- 

Redevelopment of Porthmellon Waste Management Site (Phase 2) including: 

 Concrete hardstanding with tie in to existing surfacing and phase 1 (HWRC) surfacing  

 An open fronted portal frame waste processing/transfer building 

 External waste storage bays with vertical concrete dividers 

 Modular welfare facility  

 Surface water drainage system to tie into the existing outlet 

 Foul water drainage system 

 Associated utility provision (M&E) and connection to 415v 3 phase electrical and potable 

water mains services 

 Processing and re-use or recovery of legacy waste materials on site  

 Earthworks to establish site levels and re-profiling and extension of existing perimeter bund 

 Management of Japanese Knotweed and associated potentially impacted soils with managed 

disposal within the site boundaries and landscaping areas. 

 Disposal of excess and hazardous materials from the processing of waste materials  

5.2 Drawings & Documents 

5.2.1 The following identifies the drawings associated with the tender requirements and documents 

that are provided separately but should be read in conjunction with this tender document. 

5.2.2 Drawings 

• JKK8520-01  Engineering Layout Revision A 

• JKK8520-02  Drainage Details 

• JKK8520-03  Construction Details 

• JKK8520-05  Cut and Fill Layout 

• JKK8520-06  Engineering Layout 

• JKK8520-07  External Works Layout 

• JKK8520-205  Recycling and Storage Building Steelwork Arrangement 

• JKK8520-206  Open Storage Bays Steelwork Arrangement 

• JER6282-LAY-003 Palisade Fencing 1 
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• JER6282-LAY-004 Palisade Fencing 2 

• BRM07665-XX-E-6301 Site External Lighting Layout 

 

5.2.3 Documents 

• Waste Material Reuse Feasibility Study and Risk Assessment July 2013 

• Porthmellon Waste Site, St Marys Ecology 

• Planning Decision Notice 

• Site Survey (pdf and dwg formats) 

• Managing Japanese Knotweed on Development Sites 

• Environmental Permit EPR/HP3539EQ 

• Environmental Permit EPR/BB3407MC 

• Moorwell Water (drawing) 

• Moorwell Sewers (drawing) 

• Approximate locations of water and power at Porthmellon waste site (sketch) 

• Former overhead cables approximate underground route (sketch) 

• Moorwell_Topo1109.DWG 

• Asbestos Protocol 

• JER6282 ECO 003 

5.3 Specifications 

The site has a significant stockpile of construction and demolition waste and incinerator bottom 

ash and soil/green waste (the “legacy waste”). The attached report by SLR Consulting “Waste 
Material Feasibility Study and Risk Assessment July 2013” provides details of the contents 

of the stockpile. Please note that there should be no general municipal waste within the 

stockpile, however, if any general municipal waste accumulations are discovered they shall be 

reported to the Client’s Project Manager who will instruct on a disposal route. A topographic 

survey, shown on Moorwell_Topo1109, carried out in 2013 is attached (.pdf and CAD formats). 

5.3.1  There is a small stand of Japanese Knotweed approximately 10m long at the base of the 

existing bund near the incinerator (please see the ecology report Porthmellon Waste Site, St 
Marys Ecology and drawing JER6282 ECO 003). The growth and the surrounding area shall 

be excavated and the resulting spoil and vegetation shall be encapsulated in a root barrier 

membrane cell formed adjacent to its existing location which shall be central in the base of the 

screening bund all in accordance with the methodology and guidance given by the Environment 

Agency document “Managing Japanese knotweed on development sites”. The location of 

any burial of Japanese Knotweed spoil and vegetation within the site shall be accurately 

recorded by the contractor and confirmed to the Council.   
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5.3.2 The processing of the legacy waste shall be carried out in accordance with an Environmental 
Permit No. EPR/HP3539EQ (please pay particular attention to the pre-operations 
conditions in Table S1.3) . Once processed the treated legacy material shall be sampled and 

tested to confirm its physical properties i.e. grading and composition, so that appropriate 

compaction methods can be used in engineering the fill.  

5.3.3 The legacy material shall be processed utilising appropriate screening equipment to maximise 

the quantity reclaimed for re-use in the construction of the works. An appropriate area will be 

required on site for the stockpiling of all reclaimed material prior to use in the works. The area 

will also accommodate a suitable crusher to produce appropriate aggregate. The location of the 

stockpile area shall be nominated by the contractor and agreed with the Council’s Project 

Manager prior to commencement of the Works. All natural stone pieces of a size greater than 

approximately 300mm x 300mm x 300mm shall be laid by in a separate stockpile for collection 

by the Council. All other brick, stone and concrete shall be crushed into secondary aggregates 

unless otherwise instructed by the Project Manager. The grading of the crushed material may 

vary and will be carried out to maximise its re-use potential. All hazardous and non-hazardous 

material that cannot be crushed or reused on site shall be removed and disposed of 

appropriately under current legislative requirements. Contaminated Waste shall be transported 

and disposed of in accordance with the Hazardous Waste Regulations (England and Wales) 
2005 (as amended). 

5.3.4 The report mentioned in 5.3.1 indicates the presence of asbestos within the legacy waste.  . 

Asbestos risk shall be mitigated to at least the standards discussed in the Asbestos Protocol. 

Additionally the contractor will be required to carry out a risk assessment and provide a method 

statement, to be approved by the Council and the Environment Agency, giving details of how 

asbestos will be screened from the any waste to be exported for disposal in landfill waste, how it 

will be stored, transported and disposed of (see environmental permit EPR/HP3539EQ table 

S1.3 P02). 

5.3.5 Incinerator Bottom Ash (IBA) will also be found in the legacy material. This material shall be 

screened to remove metals and other contaminating material prior to its re-use. Contractors 

should note the requirement to inform the Environment Agency (see environmental permit 

EPR/HP3539EQ table S1.3 P03). 

5.3.6 The contractor shall maximise the use of recovered legacy materials for construction of the 

screening bund and in engineering the site base. The use of recovered legacy materials in this 

manner shall be carried out in accordance with an Environmental Permit EPR/BB3407MC. Fill 

material utilised in the construction of the screening bund shall be compacted in accordance 

with best engineering practice to ensure stability of the structures and minimal settlement over 

time. The finished levels of the screening bunds shall have a tolerance of +250mm to the 

specified levels.   

5.3.7 The form of the site bunding is to accommodate site won materials.  It is proposed that residual 

green waste presently within the site will be used as surface ‘mulch’ to the bunds.  Whilst formal 
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landscaping is not a requirement in order to promote site greening it is proposed that bund faces 

will be hydroseeded with a 100 % Rye grass at a rate of 3.5 g / m2. Any changes to the seeding 

mix will be agreed with the Clients Project Manager. 

5.3.8 There are known areas (as identified in the Waste Material Reuse Feasibility Study and Risk 

Assessment) where asbestos has been identified mixed in the legacy waste. The contractor is 

expected to coordinate with Council staff, other contractors and visitors on site to ensure that 

opportunities for exposure are fully mitigated. 

5.3.9 The contractor shall provide and install a welfare building in the position shown on drawing 

JKK8520_07. For the avoidance of doubt, this building forms part of the permanent 

infrastructure of the site.  The building shall be of a modular design with a minimum 40 m2 mess 

room together with separate male and female toilet, hand washing and shower facilities. The 

mess room shall incorporate a kitchenette facility with a sink and kitchen units, a hot and cold 

water supply and connection to the foul sewer and 4 no. 240v double electricity sockets. The 

toilets shall consist of a male section with 2 no. cubicles, 2 no. urinals, 2 no. hand basins, 1 no. 

hand dryer and 1 no. fully equipped shower cubicle and a female section with 1 no. cubicle, 1 

no. hand basin, 1 no. hand dryer and 1 no. fully equipped shower cubicle. The toilets shall be 

provided with both hot and cold water supplies. Provision shall be made for connection to all 

required mains utilities (electricity, potable water and foul sewer) by the most direct routes, final 

locations to be agreed on site. 

5.3.10 The contractor shall supply and install a 2.4m high steel palisade panel fence with posts set in 

concrete to the manufacturer’s specification around the whole boundary of the site including 

both the HWRC and the Waste Transfer Station. A double leaf palisade gate shall be installed at 

the entrance to the site from Moor Well Lane. All fencing and gates shall conform to BS 1722-

12:2006. The fence and gates shall be green (RAL6005) in colour.  

5.3.11 Manually operated arm barriers shall be provided at the entrance to the transfer station area 

adjacent to the site office and also at the access point located on the drawing JKK8520_07 

shown as a “zebra crossing” to the north-east of the site office. This should comprise a 7 m span 

barrier that can be locked in both the raised and lowered positions.  It should have a lowered 

position of nominally 1052 mm above the finished road surface. It should be of aluminium, 

construction with a powder coat finish in white with red facia stripes.  The final locations to be 

agreed with the Clients Project Manager. 

5.3.12 The contractor shall provide and construct a portal framed building in accordance with general 

layout, specification and instructions provided on drawing JKK8520-205. Utilities, power (415v 3 

phase), telephone/data and water, shall be installed and connected to existing supplies shown 

on the drawings in the tender pack. Pipework and cables final routing from the site boundary 

shall be agreed on site.  

5.3.13 The detailed technical specifications are incorporated and referenced on the drawings identified 

in section 5.2. 
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5.3.14 In addition to the technical works the Contractor shall arrange and provide for 1 No. set of digital 

photographs for progress photographs to be taken at daily intervals throughout the period of the 

contract. Photographs to be taken from 2 locations to be agreed with the client’s representative 

on commencement of works.  Photographs to be taken with a minimum 10 M pixel camera. 

5.4 Constraints on how the Contractor Provides the Works 

5.4.1 No information concerning this Contract may be released by the Contractor to anyone else, 

except to such persons and to such extent as may be necessary for the performance of the 

Contract, without the prior consent and approval of the Project Manager. 

5.4.2 The Contractor shall undertake the role of Principal Contractor under the Construction (Design 

and Management) Regulations 2015 and shall allocate resources to enable him to comply with 

the requirements and prohibitions imposed on him by or under the relevant statutory provisions. 

The information for the Health and Safety File is to be available within 28 days of completion of 

the Works to enable the Project Manager to compile the document for handing to the Employer 

at Completion. 

5.4.3       The Principal Designer is RPS, 2420 The Quadrant, Aztec West, Almondsbury, Bristol, BS32 4AQ;
               contact Jason Tose 01454 853 000. 
 

 5.4.4 It is the responsibility of the Contractor not to interfere with the day to day routine of the site. 

During the works, it is necessary for waste collection, acceptance, containment and collection of 

waste for export to the mainland to continue on site. In particular deliveries of materials should 

be timed where possible to avoid the busiest period of waste inputs into the sites and should be 

agreed in advance with the Site Manager. Alongside these ongoing activities there are two other 

contracts that have been awarded. These are for the development of the Household Waste and 

Recycling Centre at the North of the end site and the Demolition of the Incinerator at the South 

end of the site. One or both of these contracts may potentially conflict with the programme for 

this contract. Where applicable the contractors lead on-site representative is to coordinate with 

the lead representative of the other contractors to ensure that the overall redevelopment of the 

site is not compromised by their activities 

The broad programme for these works is as follows: 

 

 July Aug Sept Oct Nov Dec Jan 

1. ON SITE WASTE & 
RECYCLING OPERATIONS 
ongoing 

                          

2. INTERIM WASTE 
REMOVAL CONTRACT 
ongoing 

                          

3. HOUSEHOLD WASTE 
& RECYCLING CENTRE 
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(HWRC) 
13 week programme 

4. INCINERATOR 
DEMOLITION 

8 week programme 

                          

5. PROGRAMME OF 
WORKS UNDER THIS 
CONTRACT TO BE 
DETERMINED 

                          

 

 
 

    

A plan for how ongoing operations and other contracts will interact with the proposed 

programme of works should be included and described in the tender submission.    

The waste operations on site can be moved around the site to allow for various works to take 

place but once the contract has been awarded this must be in liaison with and with the 

agreement of the other building/demolition contractors on site, the interim waste removal 

contractors and the Council’s Waste Site Supervisor and Waste and Recycling Officer.  

Overview of Waste Site Operations  

3. Household Waste and Recycling 
Centre 

4. Incinerator Demolition  

Weighbridge  
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The waste site is operational from Monday to Friday - 8.30am to 5.00pm. There are 7 waste and 

recycling operatives and a waste site supervisor.  Operational Services works from the buildings 

adjacent to the North end of the site, on Moorwell Lane and share welfare facilities with the 

waste and recycling operatives.  

At the commencement of the HWRC works (phase 1), waste types will be received and 

contained on the hard standing adjacent to the decommissioned incinerator.  The HWRC works 

allow for the concreting of the area in front of the existing workshop at the front end of the 

programme for that development.  Once ready, containment of waste and recyclable materials 

will be moved to this area as space allows. 

Waste & Recycling Operations includes daily collections of residual waste that is brought back 

to the site.  An average of 20 tonnes of ‘black bag’ residual waste is brought to the site each 

week.  This rises to approximately 60 tonnes per week in the summer and there are also peaks 

during the other school holidays and big events.  Currently the waste is deposited from the 

collection vehicle onto a hard standing at the base of the incinerator.  From there it is contained 

in bulk bags using a 360 swing shovel and hopper system.  There are up to 40 filled bags on 

site at one time.  Once the HWRC works are completed, this operation will move to the HWRC 

area. 

UES Ltd are contracted to remove and dispose of residual waste.  This takes place up to twice 

a week.  20 bags are collected on a Tuesday and again on a Thursday (as per the Gry Maritha 

schedule).  Access to site and weighbridge  to collect and weigh the bags required – normally 

between 7am and 9am or between 5pm and 6pm depending on the marine shipping schedule.  

During the duration of the contract this will be picked up from the temporary storage area 

located at the HWRC. 

Mixed glass bottle and Tin/Can banks are brought to site by local hauliers from 5 bring site 

locations on St Marys on an as needs basis. The glass bottles are processed on site using a 

glass crusher located in the building within the area marked as HWRC described as ‘Existing 

Workshop’ on the site map.  The tins/cans are contained in skips and sent to the mainland for 

processing. 

All waste types from the off-islands of Bryher, St Agnes and St Martins is brought to the site in 

bulk bags (residual waste and glass bottles), skips and plastic Dolavs on a weekly basis. 

For all other types of waste:   

Where possible, different waste types are separated and contained within skips or ‘Dolavs’. 

Commercial Green and Construction and Demolition waste will not be accepted at the site at 

least for the duration of the project. 

Residential green waste and Construction and Demolition Waste will be accepted, stored for a 

short period of time before being transferred to a third party for disposal or . 
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The Waste Site opens every week day for the acceptance of waste from residents and 

businesses.   

Residential:  Tuesdays and Thursday   13:00 to 16:45  

Commercial:  Mondays and Wednesdays  13:00 to 16:45 

  Fridays     13:00 to 15:45 

The weighbridge (as indicated on the map) must be accessible during opening times to allow for 

the accurate recording of the types and amounts of waste entering the site.   

5.4.5 The contractor shall provide with their submission, a sketch of the site indicating where they will 

initially locate their operating compound. 

5.4.6 The contractor shall be required to provide, maintain and subsequently remove a suitable 

electricity supply to suit their own requirements at their own cost 

5.4.7 A potable water supply is available from the site operations compound to which the Contractor 

can connect at their own cost.  The contractor shall make arrangements for carrying and storing 

water as necessary for the Works.  

5.4.8 The Contractor shall ensure that water does not accumulate on or adjacent to the surfaces of 

the Works. To ensure this, temporary watercourses, ditches, drains, pumping or other means of 

maintaining the Works free from water, shall be provided by the Contractor, complying with all 

statutory requirements and in agreement with the Project Manager.   

5.4.9 Any provisions required as part of temporary works for construction but not part of the 

permanent works will be removed / reinstated on completion unless agreed to the contrary with 

the Project Manager. 

Site Restrictions/Key Conditions 

5.4.10 The following highlight some of the key restrictions/issues for the site but do not cover all the 

Conditions set out in the Planning Permission and the Environmental Permit and should only be 

used as a guide.  It is the responsibility of the Contractor to ascertain the conditions relevant to 

their works, contained in the Planning Permission and Environmental Permit. 

5.4.11 The Porthmellon Waste Management Site operates in accordance with Lawful Development 

Certificate P/13/032 approved by The Council of the Isles of Scilly on 17th July 2013. The 

Council is in the process of applying for consent to erect the building required by this contract. 

5.4.12 The Contractor is to facilitate requirements of CQA as a result of Regulator requirements. This 

will be via production of expected work programmes (Section 5.5) and notification to the Project 

Manager of key work activities. 

5.5 Requirements for the Programme 

5.5.1 The programme shall establish the sequence of all activities for the construction of the Works 

incorporating the requirements of all Sub-Contractors, statutory authorities / regulators and 
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others engaged direct by the Employer whose work is dependent upon or has a bearing upon 

the progress of the Works including durations for ordering and delivery of major construction 

materials and durations for drawing preparation, manufacture and delivery of materials relating 

to Sub-Contractors, and statutory authorities.  

5.5.2 The Contractor shall include sufficient time within the programme for Sub-Contractors, 

Regulators and statutory authorities to test, validate and commission their works. 

5.5.3 The contractor shall make allowance in his programme and phasing of the works to allow the 

other contracts, described in 5.4.4 above, to be completed without hindrance to those contracts 

or to this contract. The contractor shall include in their programme a written explanation of how 

they will arrange the works to interface with the ongoing operations and other contracts.  

5.5.4 The Contractor must also indicate, in consultation with the Project Manager, on their programme 

the latest dates by which they require final information or Approval from the Project Manager.  

5.5.5 Site progress meetings will be held when required by the Project Manager and at a minimum of 

monthly intervals.  They shall be attended by representatives of the Contractor. 

5.6 Services and other things provided by the Employer 

5.6.1 No services and other things are to be provided by the Employer other than access to the 

identified site. 

5.6.2 Service Plans provided within the pre-construction information pack (PCIP) are an indication 

only and the contractor must satisfy themselves that all pipework, services and electric cables 

have been identified before works commence. 

5.6.3 The Site Services and where appropriate, DSEAR drawings, are provided within the PCIP.  The 

contractor will be required to satisfy for themselves the location of overhead and underground 

electric cables present on and adjacent to the Working Areas.  The Contractor shall take all 

necessary precautions to avoid damage to, and safety hazards from, these cables.  These 

precautions shall, at a minimum, be in accordance with the appropriate 'Health and Safety 

Executive' Guidance Notes.  
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6 Site Information 

6.1.1 The following provides details of site information and should be read in conjunction with the 

drawings listed in section 5.2. It is the responsibility of the contractor to satisfy themselves of the 

accuracy of the site information. 

6.1.2 The contractor shall be deemed to have inspected the site and surroundings and to have 

satisfied themselves as to the means of access, loading constraints, rights of way, public 

access, nature and conditions of the existing property and generally of any conditions and 

restrictions which in any way may influence their tender. 

6.1.3 Arrangements to visit and inspect the site and buildings shall be made with the Council during 

normal office hours. 

6.1.4 The contractor is to confine their operations to the area of the site, or such other areas as the 

Project Manager may specifically direct.  

6.1.5 The Contractor shall not use the site for any purpose other than that of carrying out the Works. 

6.1.6 The Contractor shall be deemed to have made due allowance here or in their prices for local 

conditions, the nature and accessibility of the site, the nature and extent of the operations and 

storage space for materials, including all additional handling and transporting, due to site 

conditions and the nature of the ground. The Porthmellon Waste Management Site is located to 

the south-east of Hugh Town on the Island of St. Mary’s, Isles of Scilly. The Site is accessed 

from Telegraph Road (A3111) turning on to Moor Well Lane and is the principal waste 

management site for the Isles of Scilly. The site is an operational waste management site. 

6.1.7 Landfilling at the site started in 1965 (approximately), with waste tipped directly onto the 

relatively flat Lower Moors. Wastes accepted at the site include domestic, commercial and 

industrial waste, including garden, farm and inert waste (demolition materials, rubble and glass). 

It is understood that historically much of the combustible waste was typically burnt at the site. 

However, since 1978 the waste has been incinerated and the incinerator ash (IBA) has been 

deposited at the site. Consequently over time, large stockpiles of IBA have built up across the 

site. In addition, stockpiles of soil and green waste, loose vegetation, construction and 

demolition waste and bulky waste have accumulated at the site. These historic deposits are 

collectively referred to as ‘legacy waste’. 

6.1.8 The site is in close proximity to an Industrial Estate immediately to the north and the residential 

properties of Hugh Town to the south and west. Further industrial and commercial premises lie 

to the west of the site.  

6.1.9 The hospital is located to the south-west of the site. Five Islands School is located 

approximately 60 m to the north-west of the site and Carn Gwaval Primary School located 

approximately 100 m to the south-east of site. St Mary’s Island airport is located approximately 
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730 m to the south-east of the site. Allotment gardens are located adjacent to the west and 

south-west of the site. 

6.1.10 To the north and east of the site the land is low lying and is an ecologically sensitive wetland 

area that has been designated a Site of Special Scientific Interest (SSSI). 

6.1.11 The site is located on alluvium deposits consisting of clay, silt, sand and gravel from the 

Holocene period and underlain by the Isles of Scilly Intrusion, a granite rock from the Permian – 

Carboniferous period. The alluvial deposit is classed as a secondary aquifer, but in this case is 

believed to effectively act as an aquitard with relatively low permeability given the silty clay 

present. Confined below the alluvium are glacial deposits and granite. A local groundwater 

abstraction (Joaney’s Well) is located within the glacial deposits at a distance of approximately 

400 m from the Site. The site does not lie within a Source Protection Zone (SPZ). 

6.1.12 Porthmellon Bay is located approximately 85 m to the north-west of the site, Porthcressa Bay 

lies approximately 405 m from the site to the south-west and Old Town Bay approximately 390 

m from the site to the south-east. 

6.1.13 Numerous surface water ditches/drains are located to the east and south-east of the site and 

relate to the low lying marsh lands of the Lower Moors SSSI. 

6.1.14 The site is not located within a flood zone, however, the flood prediction map made available by 

the Environment Agency details that the site is partly located in, and surrounded by, land at risk 

from a 1 in 200 year flood.  

6.1.15 The site is split into two operational areas. A new household waste recycling centre is presently 

under construction as a phase 1 works in advance of works associated with this tender.  

Construction could be concurrent with this contract and the Contactor should make allowance 

for this eventuality. 

6.1.16 Throughout the duration of the contract the site shall remain an active waste management site 

for the purposes of the reception and transfer of waste for which the Employer is required to 

make provision for.  The Contractor shall remain inside of the working areas, unless otherwise 

directed to do so by the Project Manager, and not cause disruption to the Employer’s normal 

operations, and shall produce in conjunction with the Project Manager a traffic management 

plan.  At all times waste management site traffic shall have priority over the Contractor’s 

construction traffic. 

6.1.17 Hours of Work - The maximum working hours permitted shall be: 

 Monday to Saturday     -                                 0800 to 1800 hrs 

 Sundays and Bank or Public Holidays   -       No works involving the use of machinery 

6.1.18 The above working hours are for engineering works only.  Works outside of the agreed hours 

may only take place if prior permission is granted by the Project Manager. 
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6.1.19 The Contractor shall ensure that access by unauthorised persons to their site compound and all 

areas in which they are carrying out work is prevented. 
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Notes

1. This drawing has been prepared in accordance with the scope of RPS’s

appointment with its client and is subject to the terms and conditions of that
appointment. RPS accepts no liability for any use of this document other than
by its client and only for the purposes for which it was prepared and provided.

2. If received electronically it is the recipients responsibility to print to correct scale.
Only written dimensions should be used.

3. This drawing should be read in conjunction with all other relevant drawings and
specifications.

SCHEDULE OF ACCOMMODATION

  sq m sq ft

Recycling Building
(GEA) 22x42m  : 924 9,946

Site Office (GEA)
12.4x4.2m  : 52 560

TOTAL (GEA)  : 976 10,506

12x4m Stockpile Area : 4
2x2.5m Yard skips  : 10

Lorry Parking  : 3
Car Parking  : 5

SITE AREA  : Ph1 total area - 0.28 Ha Ph2 total area - 0.91 Ha

IMPERMEABLE AREA :   Ph2 - 0.31 Ha

Proposed Engineering Layout Phase 1
Scale 1:250

NOTES:

1. Surface water from the site is discharging to existing ditch
at assumed level. Survey of the ditch to be carried out and
the levels to be confirm.

2. Surface water sewers design to accommodate storm event
1 in 30 years for whole site (Phase 1 & Phase 2).
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1. Concrete mixes are designed mixes in accordance with the relevant clauses of
BS:5328, Parts 2, 3 & 4.

2. DTP specification refers to the Manual of Contract Documents for Highways
Works, Volume 1.

3. Refer to layout plan for any variations to road.

4. Kerb foundations shall not be less  than 150mm thick, and shall be seated on or in
the sub-base, this depends on pavement construction thickness.

5. All kerbs shall be laid on a 25mm bed of mortar  designation (i). Refer to Clause
6.15 of the  Specification

6. Adequate bond shall be provided between  foundation and haunch. Preferred
method of  bonding to be by means of steel reinforcement  hoops at 900mm centres
or any other method to be  approved by the engineer.

7. Mortar joints between kerbs not to be provided unless specified by the engineer.
Gaps between  kerbs to be 1 to 2mm. where mortar jointing is specified.

8. Kerb backing normally brought up to 50mm below top of kerb, but where final
surface of footway is slab paving, kerb backing shall finish 75mm below top of kerb.

9. 250mmtype 2 sub-base material to cl.804 of Highway Agency Specification. If
CBR value less than 3% then depth of sub-base to be increased to 450mm.

10. The minimum total carriageway construction thickness shall not be less than
450mm
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Proposed Engineering Layout Phase 2
Scale 1:250

NOTES:

1. Surface water from the site is discharging to existing ditch
    at assumed level. Survey of the ditch to be carried out and
    the levels to be confirm.

2. Surface water sewers design to accommodate storm event
    1 in 30 years for whole site (Phase 1 & Phase 2).

Proposed Site Layout Phasing Plan
Scale 1:1000
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4. All materials and workmanship in connection with non adoptable

Systems Outside buildings" and the "Building Regulations 2002,
Section H - Drainage and Waste Disposal".

8. Covers and frames to be :
    a. Yards and Roads - Class D400 (ductile iron to BS EN 124).
    b. Other trafficked areas - Class C250 (ductile iron to BS EN 124).
    c. Non trafficked areas - Class B125 (ductile iron to BS EN 124).

9. Where the crown of the pipe is within 300mm of the underside
of the building slab, concrete encasement should be used integral

10. Sulphate Resisting concrete shall be used in accordance with

drainage works to comply with BS EN 752 "Drain and Sewer

with the slab.

BRE Special Digest Parts 1-4, if required by the soil conditions.

3. Invert levels of outfall sewers are to be checked before

7. Manhole covers are indicative and should be adjusted to suit

5. Private drainage to be constructed in accordance with BS 8301 1985
    "Building Drainage" & Section H of the Building Regulations 2002
    and any other Specification required by the contract.

6. Private drainage to be 100 dia. unless shown otherwise.
    Pipes to be laid and bedded in accordance with the manufacturers
    instructions. All pipes on adoptable laterals beneath public highway
    to be min.150 dia. extra strength vitrified clay.

commencing drainage works.

finished levels. Covers should be fixed parallel to kerb lines.

11. The symbols on the drainage key do not indicate the shape nor             
size of the feature to which they relate.
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Notes

1. This drawing has been prepared in accordance with the scope of RPS’s

appointment with its client and is subject to the terms and conditions of that
appointment. RPS accepts no liability for any use of this document other than
by its client and only for the purposes for which it was prepared and provided.

2. If received electronically it is the recipients responsibility to print to correct scale.
Only written dimensions should be used.

3. This drawing should be read in conjunction with all other relevant drawings and
specifications.

Slab Layout Phase 1
Scale 1:250

NOTES:

1. Final joints layout to be agreed between contractor
and RPS.

2. For typical construction details refer to dwg.
JKK8520_03.

3. All external concrete areas to have heavy brush
finish with trowelled margins at joint location. Brush
finish to provide grooves parallel to the slope of
pavement.

4. All works are to be carried out in accordance with the
requirements of the Manual of Contract Documents for
Highway Works, Volume 1 Specification and to the
approval of the local highway authority where the works
are to be excecuted within areas of public highway.

5. All road markings and signage works to comply with
The Traffic Signs Regulations and General Directions
2002.

Denotes 200mm thick concrete slabs with heavy brush
finish to the following specification:

1. Concrete strength class to be C28/35 at 28 days
max. to BS EN 206-1:2000 and BS 8500-1:2006 &
A1:2012.
Minimum cement content to be 330kg/m³.

Nominal aggregate size to be 20mm.
Air content to be 5%.

2. C385 mesh reinforcement with 50 min. top cover and
main bars parallel with long joint.

3. 1200 gauge polythene slip membrane.

4. 250mm Type 2 granular sub-base material to Cl. 804
of Highway Agency Specification for Highway Works
and blinded for slip layer. If CBR value is less than 3%
than depth of sub-base to be increased to 450mm.

Proposed Site Layout Phasing Plan
Scale 1:1000

Council of the
Isles of Scilly

A

FIRST ISSUE 12.06.15KMCIM
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1. This drawing has been prepared in accordance with the scope of RPS’s

appointment with its client and is subject to the terms and conditions of that
appointment. RPS accepts no liability for any use of this document other than
by its client and only for the purposes for which it was prepared and provided.

2. If received electronically it is the recipients responsibility to print to correct scale.
Only written dimensions should be used.

3. This drawing should be read in conjunction with all other relevant drawings and
specifications.
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RS SH ??.06.15FIRST ISSUE

ALL STEELWORK TO BE DESIGNED BY THE
CONTRACTOR IN ACCORDANCE WITH THE
GENERAL ARRANGEMENT INFORMATION
INDICATED ON THIS DRAWING AND THE
SPECIFICATION.

NOTE:
WIND LOADING ANALYSIS AND DESIGN OF
STEELWORK TO INCLUDE CONSIDERATION
OF EFFECT OF HIGH WINDS AS NO DOORS
TO BE PROVIDE TO BUILDING. WORST
CASE CONDITIONS TO BE INCLUDED IN
THE STRUCTURAL DESIGN OF PRIMARY
AND SECONDARY STEELWORK AND
CLADDING/FIXINGS.

NOTE:

ARRANGEMENT OF ROOF

BRACING IS INDICATIVE -

SUBJECT TO AGREEMENT

BETWEEN CONTRACTORS

STEELWORK DESIGNERS & RPS.

NOTES:
NOTE:
FOR CALCULATION OF OVERTURNING
FORCES OF FIRE BOUNDARY
CONDITION SERVICE LOADING 0.15 kN/m²

(TO BE CONSIDERED) AS APPROPRIATE
BASED ON THE SITE.

DESIGN LOADING FOR STEELWORK DESIGN

- SNOW LOADING TO BE DETERMINED IN ACCORDANCE
  WITH BS 6399 BUT NOT LESS THAN 0.6 kN/m²

- WIND LOADING TO BE DETERMINED IN ACCORDANCE
  WITH BS 6399

NOTE :  LOADINGS AND COMBINATIONS SUBJECT TO AGREEMENT
BETWEEN CONTRACTORS STEELWORK DESIGNERS AND RPS.

1. IF THIS DRAWING HAS BEEN RECEIVED ELECTRONICALLY IT IS
THE RECIPIENTS RESPONSIBILITY TO PRINT THE DOCUMENT TO
THE CORRECT SCALE.

ALL DIMENSIONS ARE IN MILLIMETRES UNLESS STATED
OTHERWISE IT IS RECOMMENDED THAT INFORMATION IS NOT
SCALED OFF THIS DRAWING.

2.

3. DRAWING SHOULD BE READ IN CONJUNCTION WITH ALL OTHER
RELEVANT DRAWINGS AND SPECIFICATIONS

4. ALL STEELWORK ERECTION TO BE TO BS 5531 AND THE 'NATIONAL
STRUCTURAL STEELWORK SPECIFICATION FOR BUILDING
CONSTRUCTION'. THE CONTRACTOR RESPONSIBLE FOR THE
ERECTION OF STEELWORK IS TO ENSURE THE STABILITY OF THE
STRUCTURE AT ALL TIMES DURING ERECTION BY THE USE OF
TEMPORARY BRACING AND STRUTS AS NECESSARY.

5. FABRICATION OF STEELWORK TO BE IN ACCORDANCE WITH BS
5950 : PART 2. ALL STEELWORK SHALL COMPLY WITH THE
FOLLOWING :-

BS EN 10025 - HOT ROLLED SECTIONS
BS EN 10210 PART 1 - HOT ROLLED STRUCTURAL

6. ALL PROPRIETARY ITEMS TO BE INSTALLED IN STRICT
COMPLIANCE WITH THE MANUFACTURER'S INSTRUCTIONS
AND RECOMMENDATIONS.

7. PURLINS AND SHEETING RAILS TO BE SUPPLIED WITH SAG RODS
AND BRACES AS PER THE DESIGN AND THE MANUFACTURER'S
RECOMMENDATIONS.

HOLDING DOWN BOLTS AND BASE PLATES TO BE GROUTED UP
WITH NON-SHRINK GROUT 'CONBEXTRA GP' OR SIMILAR APPROVED.

8.

ALL BOLTS TO BE TO BS 4190 (GRADE 4.6) OR BS 3692 (GRADE 8.8)
AND TO BE SHERADIZED OR BRIGHT GALVANISED.

9.

ALL BOLTS TO BE IN 2mm CLEARANCE HOLES UNLESS STATED
OTHERWISE.

10.

FABRICATION MUST TAKE INTO CONSIDERATION DEAD LOAD
DEFLECTION TO ENSURE THE SPECIFIED ROOF PITCH AFTER
CONSTRUCTION.

11.

STEELWORK TO BE PROVIDED WITH A PROTECTIVE COATING
WHICH WILL GUARANTEE A MINIMUM OF 25 YEARS TO FIRST
MAINTENANCE, SUITABLE FOR 'ENVIRONMENT CATEGORY C4'.

12.

ALL WORK IS TO BE CARRIED OUT IN ACCORDANCE WITH
RELEVANT BUILDING REGULATIONS, N.H.B.C. STANDARDS
CHAPTER 6.4, BS5268, BRE DEFECT ACTION SHEETS 25, 57 AND 99,
AND JOB SPECIFICATION(S).

13.

CONFLICTING INFORMATION SHOWN ON THE ENGINEERS
DRAWINGS, OR DISCREPANCIES BETWEEN THE INFORMATION
GIVEN BY THE ENGINEER, AND THAT PROVIDED BY OTHERS,
MUST BE REFERRED TO THE ENGINEER BEFORE THE AFFECTED
WORK PROCEEDS.

14.

IN CASE OF ANY DISCREPANCIES IN DRAWINGS OR DETAILS,
REFER TO ENGINEER FOR CLARIFICATION, UNILATERAL
DECISIONS BY THE CONTRACTOR WILL NOT BE ACCEPTED.

15.

ALL BUILDING STEELWORK INCLUDING STEEL TO STEEL
CONNECTIONS ARE TO BE DESIGNED & DETAILED BY THE
STEELWORK CONTRACTOR.

16.

CONTRACTOR TO UNDERTAKE SUFFICIENT FURTHER GROUND
INVESTIGATION TO CARRY OUT GROUND FLOOR SLAB AND
BUILDING FOUNDATION DESIGN.

17.

ROOF CLADDING/WALL CLADDING ARE TO BE DESIGNED IN
ACCORDANCE WITH THE GENERAL ARRANGEMENT INFORMATION
INDICTED ON THIS DRAWING AND ARCHITECTURAL DRAWING.

18.

MAXIMUM FINISHED RIDGE HEIGHT OF THE BUILDING IS 7m.19.

BUILDING FOUNDATION AND
GROUND FLOOR SLAB TO BE
DESIGNED AND DETAILED BY
CONTRACTOR INACCORDANCE
WITH THE GENERAL
ARRANGEMENT INFORMATION
INDICATED ON THIS DRAWING.
CONTRACTOR TO UNDERTAKE
SUFFCIENT FURTHER
INVESTIGATION TO ALLOW
FOUNDATION/GROUND FLOOR
SLAB DESIGN.

NOTE:
BUILDING TO HAVE TRAPEZOIDAL
METAL CLADDING, FINAL COLOUR
AND FINISH TO BE AGREED WITH
CLIENT AND RPS PRIOR TO
CONSTRUCTION.

P2

RS SH 15.06.15NOTES AMENDED.
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1. This drawing has been prepared in accordance with the scope of RPS’s

appointment with its client and is subject to the terms and conditions of that
appointment. RPS accepts no liability for any use of this document other than
by its client and only for the purposes for which it was prepared and provided.

2. If received electronically it is the recipients responsibility to print to correct scale.
Only written dimensions should be used.

3. This drawing should be read in conjunction with all other relevant drawings and
specifications.
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NOTES:

1. IF THIS DRAWING HAS BEEN RECEIVED ELECTRONICALLY IT IS
THE RECIPIENTS RESPONSIBILITY TO PRINT THE DOCUMENT TO
THE CORRECT SCALE.

ALL DIMENSIONS ARE IN MILLIMETRES UNLESS STATED
OTHERWISE IT IS RECOMMENDED THAT INFORMATION IS NOT
SCALED OFF THIS DRAWING.

2.

3. DRAWING SHOULD BE READ IN CONJUNCTION WITH ALL OTHER
RELEVANT DRAWINGS AND SPECIFICATIONS

4. ALL STEELWORK ERECTION TO BE TO BS 5531 AND THE 'NATIONAL
STRUCTURAL STEELWORK SPECIFICATION FOR BUILDING
CONSTRUCTION'. THE CONTRACTOR RESPONSIBLE FOR THE
ERECTION OF STEELWORK IS TO ENSURE THE STABILITY OF THE
STRUCTURE AT ALL TIMES DURING ERECTION BY THE USE OF
TEMPORARY BRACING AND STRUTS AS NECESSARY.

5. FABRICATION OF STEELWORK TO BE IN ACCORDANCE WITH BS
5950 : PART 2. ALL STEELWORK SHALL COMPLY WITH THE
FOLLOWING :-

BS EN 10025 - HOT ROLLED SECTIONS
BS EN 10210 PART 1 - HOT ROLLED STRUCTURAL

6. ALL PROPRIETARY ITEMS TO BE INSTALLED IN STRICT
COMPLIANCE WITH THE MANUFACTURER'S INSTRUCTIONS
AND RECOMMENDATIONS.

HOLDING DOWN BOLTS AND BASE PLATES TO BE GROUTED UP
WITH NON-SHRINK GROUT 'CONBEXTRA GP' OR SIMILAR APPROVED.

7.

ALL BOLTS TO BE TO BS 4190 (GRADE 4.6) OR BS 3692 (GRADE 8.8)
AND TO BE SHERADIZED OR BRIGHT GALVANISED.

8.

ALL BOLTS TO BE IN 2mm CLEARANCE HOLES UNLESS STATED
OTHERWISE.

9.

FABRICATION MUST TAKE INTO CONSIDERATION DEAD LOAD
DEFLECTION TO ENSURE THE SPECIFIED ROOF PITCH AFTER
CONSTRUCTION.

10.

STEELWORK TO BE PROVIDED WITH A PROTECTIVE COATING
WHICH WILL GUARANTEE A MINIMUM OF 25 YEARS TO FIRST
MAINTENANCE, SUITABLE FOR 'ENVIRONMENT CATEGORY C4'.

11.

ALL WORK IS TO BE CARRIED OUT IN ACCORDANCE WITH
RELEVANT BUILDING REGULATIONS, N.H.B.C. STANDARDS
CHAPTER 6.4, BS5268, BRE DEFECT ACTION SHEETS 25, 57 AND 99,
AND JOB SPECIFICATION(S).

12.

CONFLICTING INFORMATION SHOWN ON THE ENGINEERS
DRAWINGS, OR DISCREPANCIES BETWEEN THE INFORMATION
GIVEN BY THE ENGINEER, AND THAT PROVIDED BY OTHERS,
MUST BE REFERRED TO THE ENGINEER BEFORE THE AFFECTED
WORK PROCEEDS.

13.

IN CASE OF ANY DISCREPANCIES IN DRAWINGS OR DETAILS,
REFER TO ENGINEER FOR CLARIFICATION, UNILATERAL
DECISIONS BY THE CONTRACTOR WILL NOT BE ACCEPTED.

14.

ALL BUILDING STEELWORK INCLUDING STEEL TO STEEL
CONNECTIONS ARE TO BE DESIGNED & DETAILED BY THE
STEELWORK CONTRACTOR.

15.

CONTRACTOR TO UNDERTAKE SUFFICIENT FURTHER GROUND
INVESTIGATION TO CARRY OUT GROUND FLOOR SLAB AND
BUILDING FOUNDATION DESIGN.

16.

ALL STEELWORK TO BE DESIGNED BY THE
CONTRACTOR IN ACCORDANCE WITH THE
GENERAL ARRANGEMENT INFORMATION
INDICATED ON THIS DRAWING AND THE
SPECIFICATION.

NOTE:
WIND LOADING ANALYSIS AND DESIGN OF
STEELWORK TO INCLUDE CONSIDERATION
OF EFFECT OF HIGH WINDS. WORST CASE
CONDITIONS TO BE INCLUDED IN THE
STRUCTURAL DESIGN OF PRIMARY AND
SECONDARY STEELWORK AND
CLADDING/FIXINGS.

DESIGN LOADING FOR STEELWORK DESIGN

- SNOW LOADING TO BE DETERMINED IN ACCORDANCE
  WITH BS 6399 BUT NOT LESS THAN 0.6 kN/m²

- WIND LOADING TO BE DETERMINED IN ACCORDANCE
  WITH BS 6399

NOTE :  LOADINGS AND COMBINATIONS SUBJECT TO AGREEMENT
BETWEEN CONTRACTORS STEELWORK DESIGNERS AND RPS.

OPEN STORAGE BAY FOUNDATION &
GROUND FLOOR SLAB TO BE DESIGNED
AND DETAILED BY CONTRACTOR IN
ACCORDANCE WITH THE GENERAL
ARRANGEMENT INFORMATION INDICATED
ON THIS DRAWING.
CONTRACTOR TO UNDERTAKE
SUFFCIENT FURTHER INVESTIGATION TO
ALLOW FOUNDATION/GROUND FLOOR
SLAB DESIGN.

NOTE:
ALTERNATIVELY PROPRIETARY PRECAST
CONCRETE L OR T SECTIONS COULD BE
CONSIDERED BOLTED TO THE TOP OF
REINFORCED CONCRETE YARD SLAB TO
CONTRACTORS DESIGN & DETAIL.
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1. Preface 
COPYRIGHT 

This document is the copyright of RPS.  The reproduction or transmission of all or part of this 

document, whether by photocopying or storing in any medium by electronic means or otherwise, 

without the prior written consent of RPS or pursuant to a formal licence is prohibited. 

 

This document and any copies of it shall only be used for the purpose for which this document was 

originally supplied by RPS and for no other purpose. 

 

NON-DISCLOSURE 

This document contains confidential information.  In consideration of RPS disclosing such 

confidential information this document should be held and maintained in confidence and should 

only be disclosed to: 

1. The Client 

2. Professional advisors to the client 

3. The Local Authority for the site location 

4. The Environment Agency 

5. Clients permitted assignees established by written assignment; and 

6. Professional advisors of permitted assignees 

This document is issued only to the organisations stated above and on the understanding that this 

practice is not held responsible for the action of others who obtain any unauthorised disclosures of 

its contents or place any reliance on any part of its findings, fact or opinions, be they specifically 

stated or implied. 

The confidential information in this document shall only be used for the intended purpose. 

 

FREEDOM OF INFORMATION 

Copies of this document may come into the possession of organisations designated under the 

Freedom of Information Act 2000.  Organisations designated in the ‘Act’ are requested to respect 

the above statements relating to confidentiality and copyright. 

 

DISCLAIMER 

The information in this document should only be used by suitably skilled and experienced 

individuals.  RPS shall not have any responsibility or liability to any individual, firm, company or 

organisation for the content of this document or any information derived from it other than to the 

client of RPS that has commissioned the document and any permitted assignees established by 

written assignment unless expressly agreed otherwise in writing. 

 

RPS does not seek to exclude or limit its liability for death or personal injury resulting from its 

negligence. 

 

If you do not accept the terms above then do not read the content and return this document to 

RPS at the address given on the cover sheet. 

 

ENQUIRIES 

 

Any enquiries regarding this document shall be directed to RPS, telephone 01908 669898, email 

rps@rpsgroup.com 
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2. Building Services Design Brief 
Proposed External Lighting Scheme 

 

Generally 

 

The lighting proposals have been developed to design guidance contained within CIBSE Lighting 

Guide 6 “The Outdoor environment” and particularly with respect to outdoor work and storage 

areas, BS EN 12464-2 “Lighting of work places - Part 2: Outdoor work places” and BS EN 13201-2 

“Road Lighting – Part 2: Performance requirements”. 

 

This defines preferred levels of maintained horizontal illuminance as follows:- 

 

 Area or Task      Illumination 

 

 Short term handling of large units   20 Lux 

 

Traffic areas of slowly moving vehicles  10 Lux 

  

 Walkways exclusively for pedestrians   5 Lux 

 

 Access Road (Class S4)    5 Lux 

 

The proposed lighting scheme has been designed to provide a site average lighting level within the 

HGV movement area of 20 lux and an average lighting level within the public offloading area of 10 

lux. 

 

The proposed lighting systems employ’s street lantern technology providing no upward light output. 

 

All lighting will be operated via ambient daylight level photocell controls, together with operational 

times to ensure that lights are extinguished at site closing time. 

 

Drg BRM07665/XX-E6301 

 

• Our lighting calculation method does not include a prediction for Sky Glow level and 

therefore direct illuminations to the sky is only assessed as being controlled by selection of 

lanterns having zero upwards light output ratio. 

 

• The lighting system therefore provides a well illuminated space which unfortunately when 

viewed from the boundary, will be of a greater apparent brightness than that produced by 

the surrounding area lighting. 

 

• The light reflected to the sky will of course relate to the final reflectance factors of the 

primary concrete surface of the ground slab. 

 

• As previously confirmed all lighting will be extinguished in accordance with the planning 

approval. 

 

• Minor security lighting will be provided to the operational office/cabin/workshops and will 

comprise energy efficient low wattage fluorescent luminaires. 
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External Lighting Scheme 

 

Correlation for Design Proposals with The Institute of Lighting Engineers “Guidance Notes for the 

reduction of light pollution” 

 

Various methods are suggested for reduction of unnecessary light 

 

 A1 Do not “over light” 

 

The average lighting levels incorporated within the design proposals are in line with those 

recommended with CIBSE Lighting Guide 6 “The Outdoor Environment” 

 

A2 Switch off lights when not required 

 

As previously confirmed. 

 

All lighting will be operated via ambient daylight level photocell controls, together with 

operational times to ensure that lights are extinguished at site closing time. 

 

A3 Use lighting equipment that minimises the upward spread of light 

 

Lanterns as selected have a photometric performance characteristic for upward light 

output ration equal to zero. 

 

A4 Keep glare to a minimum by ensuring that the main beam angle of all lights is 

directed towards any potential observer is kept below 70deg 

 

The proposed lighting systems employ current generation street lanterns with controlled  

photometric performance throughout.  The column heights are 6.0 metres at the perimeter. 

 

The aim being to produce a properly lit lighting scene providing reasonable uniformity levels 

Between horizontal and vertical illumination levels with the aim to reduce as far as possible 

conflict between vehicle and pedestrian movement within a potentially congested area. 

 

A5 For road lighting installations, light near to and above the horizontal should be 

minimised to reduce glare and visual intrusion 

 

As stated previously the luminaires specified employ shallow flat glass optics with limit the  

upward light ratio to zero. 

 

Environmental Zones 

 

We believe it is acceptable to view the site as falling within the Zone E2 category with  

limited population (housing) site locally. 

 

The lighting design aims to direct all lantern output into the site to minimise spillage onto  

adjacent properties including the access road. 

 

The lighting system therefore aims to provide a well illuminated space to facilitate a safe  

operating environment for HGV and public vehicle and pedestrian movement.   
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Scope of works 

 

The proposed upgrading of the existing recycling facility will provide a modern split level  

arrangement giving freedom of access to all user groups. 

 

Phase 1 

 

The lower area will be for HGV vehicles to load segregated waste streams that have been 

collected in the skip area and prepare them for transportation to the Recycling Building or 

off-site facilities for re-use. 

 

The raised area will be for public vehicle access, parking, unloading and emptying of bulk 

waste into skips. 

 

Phase 2 

 

The transfer station will be an operational yard where HGV vehicles offload waste into a 

stockpile area and for heavy machinery to offload/collect waste to/from the Recycling 

Building.  

 

The site of the proposed development lies within a rural zone and lighting has been  

designed to achieve Rural Lighting Category E2. LED luminaire that produce no UV are bat 

friendly and are specified for the site external lighting. 

 

Columns 

 

The design has focused on minimising the height of the columns the light spillage from the 

facility.  The majority of the lighting columns are 6m high. 

 

Floodlights 

 

All floodlights located in the site are set at 0° above horizontal to reduce back spill light from 

the luminaire on to adjacent housing area.  Floodlights are between 5 to 9m high. All 

luminaire in the transfer station are floodlights in order to reduce the number of luminaires 

required and some are wall mounted to reduce columns required. 

 

This combination of lighting column heights and luminaries will provide a safe zone for 

members of the public and operational staff where there will be vehicle parking and 

unloading.  These column heights will provide an optimum more uniform light delivery to 

ensure the safety within the operational area.  With lantern and floodlight optics that will 

provide excellent optical and directional lighting to reduce light overspill. 

 

 

The Electrical Contractor shall provide the external lighting installation as shown on Drawing 

No BRM07665/XX-E/6301 which shall confirm to the following: 

 

• The installation shall be carried out utilising XLPE/SWA/PVC cables laid in ducts and 

trenches are shown on the relevant drawings.  No allowance shall be made for in 

Contractors tender for trenching, ducting or concreting but he shall allow for 

attendance with regard to the actual erection of the columns. 
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• The actual trenching etc. will be carried out by the main contractor.  Prior to 

complete backfilling the contractor shall lay Heptape warning tape at a depth of 

300mm above the cable. 

 

• The external lighting shall be switched by contactor(s) installed in the main 

switchroom.  The coil of the contactor being switched by Quartz controlled time 

switch labelled “EXTERNAL LIGHTING” and photocell. 
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Proposed Internal Lighting Scheme 

 

Generally 

 

The lighting proposals have been developed to design guidance contained within SLL Code for 

Lighting 2012 and applicable CIBSE Guides.  

 

This defines preferred levels of maintained horizontal illuminance as follows:- 

 

 Area or Task      Illumination 

 

 Recycling Building, Working area   300 Lux at floor level 

 Workshop/Store     300 Lux at floor level 

 

The general lighting within the buildings will be provided by surface/suspended mounted linear 

fluorescent corrosion resistant luminaires and will be controlled by local wall mounted switches. 

 

Wiring to these luminaires shall emanate from the respective distribution board in each building in 

LSF single core cable enclosed in trunking/lighting trunking to which the luminaires are fitted to. Due 

to the nature of the work undertaken in the buildings it is not proposed to provide any automatic 

lighting controls.  

 

Emergency luminaires shall consist, of the normal luminaires converted by the use of 3-hour non-

maintained inverter/battery units. The inverter/battery units shall be fitted within the luminaire 

construction. 

 

All this is as indicated on Drg BRM07665/XX-E6301. 

 

Self-contained 3-hour maintained illuminated exit signs will be provided for escape routes to all 

areas. 

 

External luminaires immediately adjacent to the final exits from the building shall also be provided 

with emergency conversions. 

 

Emergency lighting test key switches shall be provided adjacent to the normal lighting switch or 

adjacent to the respective distribution board in each area to enable testing of the emergency 

lighting. Key switches shall be incorporated within the same switch plate as the normal lighting 

switch wherever possible. 

 

Cables shall be sized according to the latest IET wiring regulation. 

 

The electrical contractor shall however check all cable sizes once all the general power 

requirements are known and the sub-mains feeding the various distribution boards have had the 

sizes fixed. 
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3. General Specification Clauses 

CROSS-LINKED POLYETHYLENE INSULATED CABLE INSTALLATIONS 

General 
 

Armoured cross-linked polyethylene (XLPE) insulated cables shall be manufactured in 

accordance with BS 5467. 

 

Un-armoured cross-linked polyethylene insulated cables shall be manufactured in 

accordance with I.E.C.502. 

 

Conductors shall be high conductivity annealed copper or high purity aluminium, as 

specified, and shall be in accordance with BS 6360. 

 

Copper conductors shall be stranded circular and compacted for single core cables, and 

shaped stranded for multi-core cables of 50mm2 and above.  Aluminium conductors shall 

be stranded circular and compacted for single core cables, and shaped solid for multi-core 

cables. 

 

The neutral conductor shall be of the same cross-section as the phase conductor unless 

otherwise specified. 

 

All cables shall be XLPE insulated, PVC bedded, galvanised steel wire armoured, PVC sheath 

overall and 600/1000 volt grade. 

 

If armoured single core cable is specified, the armour shall be non-magnetic (i.e., aluminium 

wire or strip). 

 

The outer sheath of 6,350/11,000 volt grade cable shall be coloured "red". 

 

Where cable installed under this specification is to be fire resistant in either a power supply 

or control application i.e. related to firefighting or life safety systems, then compliance with 

BS 8519 is regarded as mandatory.  The category of cable (1, 2 or 3 – 30, 60 or 120 mins) shall 

be related to the specific application as set out in the standard. 

 

All cables installed under this specification shall be BASEC Approved.  All cable supplied 

should be traceable back to its origin of manufacture.  Therefore, cable drum serial 

numbers, etc should be logged on site to facilitate an audit trail, and such information 

should also be included in the O&M documentation. 
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Core Identification 

Each conductor core insulation shall be identified by numbers, or by colours, at the option of 

the manufacturers, in accordance with the following sequence: 

Number of Cores Colours   

Two Phase 

Neutral 

- 

- 

Brown 

Blue 

Three Phase 

Phase 

Phase 

- 

- 

- 

Brown 

Black 

Grey 

Four Phase 

Phase 

Phase 

Neutral 

- 

- 

- 

- 

Brown 

Black 

Grey 

Blue 

Routing 

Cables shall be run between termination points in continuous lengths.  Joints will not be 

allowed unless specified or approved. 

 

All low voltage cables laid direct in the ground shall be laid at a depth of 600mm and 

blinded with a radial thickness of at least 100mm of sand.  All high voltage cables shall be 

laid in a similar manner but at a depth of 900mm.  The presence of underground cables shall 

be indicated by marker tapes laid directly above the cables after the trench has been 

backfilled, the tapes being approximately 300mm below the surface level.  The tapes shall 
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be manufactured from high grade polythene 150mm wide by 0.1mm gauge, coloured 

yellow with the words "electric cable below" along its length. 

 

Cables which follow the same route and are laid in the ground shall be in horizontal 

formation with spacing between cables where possible of not less than 150mm with the 

exception of single-core cables which shall be run in trefoil formation and touching along 

their entire length.  Each group of cables shall be indicated by separate marker tapes. 

 

Adequate cable markers of approved design shall be used to indicate the route of buried 

cables at intervals of not more than 75 metres and at points where change of direction 

occurs.  Where markers are of a free-standing post type, they shall be not less than 150mm 

wide x 800mm high x 75mm thick, be indelibly marked 'Electrical Cable' and 300mm shall be 

exposed above ground. 

 

The cables shall be marked at each end and at access points by a label indicating the 

cable size and circuit. 

 

Cables under roads and rail crossings shall be run in conduits of either vitrified clay having a 

plastic sleeve to BS EN ISO 2556, BS EN ISO 9397, BS EN ISO 11443, BS ISO 18553, BS EN 763 and 

BS EN 578 to form a push fit joint, pitch fibre or proprietary corrugated plastic.  The conduits 

shall have a minimum diameter of 100mm, have bends to suit the cables and extend 1m on 

either side of the road or rail crossing.  Where corrugated plastic conduits are used, conduits 

shall be installed in straight sections between draw-in points and the length between draw-

in points shall be limited to suit the expected sizes of cable to be drawn in. 

 

Cables under floors or through walls shall be run in conduits of either vitrified clay having a 

plastic sleeve to BS EN ISO 2556, BS EN ISO 9397, BS EN ISO 11443, BS ISO 18553, BS EN 763 and 

BS EN 578 to form a push fit joint, pitch fibre or proprietary corrugated plastic.  The conduits 

shall have a minimum diameter of 100mm and the bends to suit the cables.  Where 

corrugated plastic conduits are used, conduits shall be installed in straight sections between 

draw-in points and the length between draw-in points shall be limited to suit the expected 

sizes of cable to be drawn in. 

 

Cable conduits and ducts that terminate in buildings shall be sealed with a permanently 

plastic weatherproof sealing compound in conjunction with hardwood bushes to prevent 

the ingress of water, foreign matter and vermin.  Any spare conduits and ducts shall be 

similarly sealed. 

 

Cables shall be installed only when both the cable and ambient temperature are at or 

above a temperature of 5°C and have been so kept for the previous 24 hours, or when 

special precautions have been taken to maintain the cable at or above this temperature to 

avoid risk of damage during handling. 

 

Unless otherwise specified, cables run in air, including engineering service ducts, shall be 

fixed with aluminium alloy or approved non-inflammable claw cleats with galvanised back-

straps using galvanised bolts conforming to BS 4190 with maximum spacing between 

supports as detailed in Section 522.8 of BS 7671+A1.  Cleats for cables up to and including 

50mm dia. shall be fixed by a single bolt and above 50mm dia. by 2 bolts.  The correct size of 

cleat fixing stud shall be provided to suit the cable size to ensure that the stud does not 

extend appreciably beyond the tightened nut.  Excess pressure of cleats on P.V.C. - 

insulated cables shall be avoided to prevent deformation of the plastic sheathing to BS EN 

ISO 2556, BS EN ISO 9397, BS EN ISO 11443, BS ISO 18553, BS EN 763 and BS EN 578.  Suitable 
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supporting steelwork and/or galvanised cable tray shall be provided where cables cross 

open spaces.  Such steelwork shall be protected by a rust inhibiting paint. 

 

In addition to the above, all cables shall be installed in accordance with manufacturer’s 

instructions/requirements. 

Installation Bending Radius 

Cables shall not be bent during installation to a radius smaller than 8 times the overall 

diameter of the cable. 

Jointing and Terminating 

General 

 

The jointing and terminating of all cables shall be performed by an experienced cable 

jointer trained and fully conversant with modern techniques and once the cable is cut for 

the purpose of making a joint or termination the work involved shall be completed without 

interruption; if for any reason the work cannot be completed then the cable ends shall be 

sealed immediately with P.V.C. tape. 

 

All cable joints and terminations shall be supplied except the termination to the Supply 

Authority's service cable box.  All switchgear supplied by others will be complete with cable 

boxes but not terminating materials. 

 

All joints shall be made in cast iron or moulded plastic boxes to BS EN ISO 2556, 

BS EN ISO 9397, BS EN ISO 11443, BS ISO 18553, BS EN 763 and BS EN 578, purpose made for 

XLPE/PVC/SWA/PVC sheathed cables.  All joints shall be selected from the cable 

manufacturer's selection chart suitable for the size of cable and type of joint required.  The 

complete jointing technique shall be carried out strictly in accordance with the 

manufacturer's recommendations, and particular attention should be paid to the 

installation of earth bonding clamps in joints and terminations, to ensure that each armour 

wire or strip contributes equally to the conductance of the bonding connection, and that 

the resistance across a connector is not higher than that of the equivalent length of 

connected armour of the cable. 

 

Where cables are terminated outside buildings or in damp situations compound filled boxes 

shall be used. 

 

Particular attention shall be paid to ensure earth continuity of the cable armouring, cast iron 

boxes being provided with armour clamps and moulded plastic boxes to BS EN ISO 2556, 

BS EN ISO 9397, BS EN ISO 11443, BS ISO 18553, BS EN 763 and BS EN 578 with armour clamps 

and a copper strip.  After completion of the joints, cast iron boxes shall be painted with two 

coats of bitumastic paint. 

 

Cable jointing using cold-pour resin compound and heat-shrink cable joints shall be carried 

out in accordance with BS 6910: Parts 1 and 2, for the voltage range up to 1000V ac and 

1500V dc. 
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a) XLPE Insulated, Armoured, PVC Sheathed Cable with Copper Conductors 

Joints shall be of the indented compression type made by means of a hydraulic 

compression ramhead and suitable compression dies according to the core size of the 

cable, with strict adherence to the cable manufacturer's recommendations on accessories, 

ferrules, compression pressures and jointing techniques. 

 

Terminations shall be made using the indented compression method with sockets of soft 

tinned copper, shaped to match the profile of the conductor core.  Suitable approved 

aluminium cable glands with earth tag washers shall be used and the glands protected with 

PVC shrouds.  Clamps around the armour for earth bonding will not be accepted. 

 

All metal to metal contacts at termination points, gland to armour contacts and dissimilar 

metal contacts shall be smeared with an approved grease. 

b) Cable Glands 

All cable glands for terminations shall be manufactured in brass or aluminium as applicable, 

and shall be in accordance with BS EN 50262.  All glands shall be provided with locknuts, 

earth tags and PVC shrouds. 

c) Through Joints 

Through joints shall not be allowed in any cables without prior written approval from the 

Services Engineers. 

Cabling Glanding 

Cables shall be terminated/glanded into equipment and distribution boards as follows: 

 

i) All conductors (including neutral) via a single aperture, bush or gland. 

 

ii) Should single core cables be routed through an aperture of a cable ladder, then 

care shall be taken to ensure each cable conductor, including the neutral of a circuit, be 

routed via the same aperture. 

 

The above is to avoid the effects of circulating eddy currents.  Any queries shall be raised 

with the Engineer prior to setting to any works. 
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LOW SMOKE AND FUME (LSF) CABLES 

General 

Low smoke and fume (LSF) cables shall be manufactured from materials which have been 

tested in accordance with: BS 6724 and BS 7629. 

 

Where cable installed under this specification is to be fire resistant in either a power supply 

or control application, i.e. related to firefighting or life safety systems, then compliance with 

BS 8519 is regarded as mandatory.  The category of cable (1, 2 or 3 – 30, 60 or 120 mins) shall 

be related to the specific application as set out in the standard. 

 

All cables installed under this specification shall be BASEC Approved.  All cable supplied 

should be traceable back to its origin of manufacture.  Therefore, cable drum serial 

numbers, etc should be logged on site to facilitate an audit trail, and such information 

should also be included in the O&M documentation. 

Routing 

Cables shall be run between termination points in continuous lengths.  Joints will not be 

allowed unless specified or approved. 

 

All low voltage cables laid direct in the ground shall be laid at a depth of 600mm and 

blinded with a radial thickness of at least 100mm of sand.  The presence of underground 

cables shall be indicated by marker tapes laid directly above the cables after the trench 

has been backfilled, the tapes being approximately 300mm below the surface level. 

 

The tapes shall be manufactured from high grade polythene 150mm wide by 0.1mm gauge, 

coloured yellow with the words "electric cable below" along its length.  Concrete 

interlocking cable tiles shall be installed to cover all mains and sub-mains distribution cables 

laid in the ground. 

 

Cables which follow the same route and are laid in the ground shall be in horizontal 

formation with spacing between cables where possible of not less than 150mm with the 

exception of single-core cables which shall be run in Trefoil formation, with each trefoil 

group separated by a minimum distance of 300mm.  Neutral cables shall be laid between 

Trefoil groups.  Each group of cables shall be indicated by separate marker tapes. 

 

The cables shall be marked at each end and at access points by a label indicating the 

cable size and circuit. 

 

Cables under roads shall be run in conduits of either vitrified clay having a plastic sleeve to 

BS EN 50086-2-4 to form a push fit joint, pitch fibre or proprietary corrugated plastic.  The 

conduits shall have a minimum diameter of 100mm, have bends to suit the cables and 

extend 1m on either side of the road.   
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Where corrugated plastic conduits are used, conduits shall be installed in straight sections 

between draw-in pints and the length between draw-in points shall be limited to suit the 

expected sizes of cable to be drawn in. 

Cables under floors or through walls shall be run in conduits of either vitrified clay having a 

plastic sleeve to BS EN 50086-2-4 to form a push fit joint, pitch fibre or proprietary corrugated 

plastic. 

 

The conduits shall have a minimum diameter of 100mm and the bends to suit the cables.  

Where corrugated plastic conduits are used, conduits shall be installed in straight sections 

between draw-in points and the length between draw-in points shall be limited to suit the 

expected sizes of cable to be drawn in. 

 

Cable conduits and ducts that terminate in buildings shall be sealed with a permanently 

plastic weatherproof sealing compound in conjunction with hardwood bushes to prevent 

the ingress of water, foreign matter and vermin.  Any spare conduits and ducts shall be 

similarly sealed. 

 

Cables shall be installed only when both the cable and ambient temperature are at or 

above a temperature of 5°C and have been so kept for the previous 24 hours, or when 

special precautions have been taken to maintain the cable at or above this temperature to 

avoid risk of damage during handling. 

 

Unless otherwise specified, cables run in air, including engineering service ducts, shall be 

fixed with aluminium alloy or approved non-inflammable claw cleats with galvanised back-

straps using galvanised bolts conforming to BS 4190 with spacing between supports to 

comply with BS 7671:2008+A1:2011 and the manufacturer's recommendations.  Cleats for 

cables up to and including 50mm dia. shall be fixed by a single bolt and above 50mm dia. 

by 2 bolts. 

 

The correct size of cleat fixing stud shall be provided to suit the cable size to ensure that the 

stud does not extend appreciably beyond the tightened nut.  Excess pressure of cleats on 

P.V.C. - insulated cables shall be avoided to prevent deformation of the plastic sheathing.  

Suitable supporting steelwork and/or galvanised cable tray shall be provided where cables 

cross open spaces.  Such steelwork shall be protected by a rust inhibiting paint. 

 

In addition to the above, all cables shall be installed in accordance with manufacturer’s 

instructions/requirements. 

Installation Bending Radius 

Cables shall not be bent during installation to a radius smaller than eight times the overall 

diameter of the cable. 

Jointing and Terminating 

a. General 

 

The jointing and terminating of all cables shall be performed by an experienced cable 

jointer trained and fully conversant with modern techniques and once the cable is cut for 

the purpose of making a joint or termination the work involved shall be completed without 
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interruption; if for any reason the work cannot be completed then the cable ends shall be 

sealed immediately with P.V.C. tape. 

 

All cable joints and terminations shall be supplied except the termination to the Supply 

Authority's service cable box.  All switchgear supplied by others will be complete with cable 

boxes but not terminating materials. 

 

All joints shall be made in cast iron or moulded plastic boxes, purpose made for 

XLPE/LSF/SWA/LSF sheathed cables.  All joints shall be selected from the cable 

manufacturer's selection chart suitable for the size of cable and type of joint required. 

 

The complete jointing technique shall be carried out strictly in accordance with the 

manufacturer's recommendations, and particular attention should be paid to the 

installation of all bonding clamps in joints and terminations, to ensure that each armour wire 

or strip contributes equally to the conductance of the bonding connection, and that the 

resistance across a connector is not higher than that of the equivalent length of connected 

armour of the cable. 

 

Where cables are terminated outside buildings or in damp situations compound filled boxes 

shall be used. 

 

Particular attention shall be paid to ensure earth continuity of the cable armouring, cast iron 

boxes being provided with armour clamps and mounded plastic boxes with armour clamps 

and a copper strip.  After completion of the joints, cast iron boxes shall be painted with two 

coats of bitumastic paint. 

 

Cable jointing using cold-pour resin compound and heat-shrink cable joints shall be carried 

out in accordance with BS 6910: Parts 1 and 2, for the voltage range up to 1000V ac and 

1500V dc. 

 

b. XLPE Insulated, Armoured, LSF Sheathed Cable with Copper Conductors 

 

Joints shall be of the indented compression type made by means of a hydraulic 

compression ramhead and suitable compression dies according to the core size of the 

cable, with strict adherence to the cable manufacturer's recommendations on accessories, 

ferrules, compression pressures and jointing techniques. 

 

Terminations shall be made using the indented compression method with sockets of soft 

tinned copper shaped to match the profile of the conductor core. 

 

Suitable approved brass cable glands with earth tag washers shall be used and the glands 

protected with PVC shrouds.  Clamps around the armour for earth bonding will not be 

accepted. 

 

All metal to metal contacts at termination points, gland to armour contacts and dissimilar 

metal contacts shall be smeared with an approved grease. 

 

c. Cable Glands 

 

All cable glands for terminations shall be manufactured in brass and shall be in accordance 

with BS EN 50262.  All glands shall be provided with locknuts, earth tags and PVC shrouds. 
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Single Core Cables 

Single core cables shall be 450/750 volt rated and shall have copper conductor insulated 

with a cross linked LSF material. 

 

The cables shall comply in full with BS EN 50525-3. 

 

Single core, armoured cables shall have aluminium wire armour and conform to the same 

standards as multi-core armoured cables. 

Multi-Core Cables 

Multi-core cables shall be 600/1000 volt rated and shall be XLPE insulated, LSF compound 

bedded, galvanised steel single wire armoured or un-armoured as required, and LSF 

compound sheathed to comply fully with BS 6724. 

Cabling Glanding 

Cables shall be terminated/glanded into equipment and distribution boards as follows: 

 

i. All conductors (including neutral) via a single aperture, bush or gland. 

ii. Should single core cables be routed through an aperture of a cable ladder, then 

care shall be taken to ensure each cable conductor, including the neutral of a 

circuit, be routed via the same aperture. 

 

The above is to avoid the effects of circulating eddy currents.  Any queries shall be raised 

with the Engineer prior to setting to any works. 

CABLES IN CONDUIT AND TRUNKING 

General 

Cables to be drawn into conduits or trunking shall be selected in relation to working 

temperature in accordance with the following table:- 

Working temperature: Cable: 

not exceeding 65°C  450/750V grade PVC to BS 6004:2012, BS EN 50525-1:2011 

   HO7V-R/HO7V-U 

not exceeding 80°C  85°C rubber compound insulated to BS EN 50525-1:2011 

not exceeding 145°C  150°C rubber compound insulated to BS EN 50525-1:2011 

The elastomer-insulated cables shall be identified throughout the length of the cable by the 

legends 'Heat Resisting 85' for 85°C rubber insulated and 'Heat Resisting 150' for 150°C rubber 
insulated either printed on a tape within the cable, or printed, indented, or embossed externally, 

the gap between the end of one legend and the beginning of the next not exceeding 300mm. 
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Only multi-strand conductor cables shall be used for installation within conduit and trunking.  The 

number of cables drawn into any conduit or trunking shall only be such an amount so as to comply 

with Section 522.8 of BS 7671+A1. 

Circuit cables shall not be drawn in until the conduit or trunking of that circuit is completed and the 

building weatherproof.  Conduits shall not be dismantled for wiring operations. 

During installation cables shall be combined to facilitate drawing-in and possible replacements.  

Cable joints shall not be used unless specified on written approval. 

Cables of A.C. circuits installed in steel conduit or trunking shall always be so bunched that the 

cables of all phases and the neutral conductor, if any, are contained in the same conduit or 

trunking. 

Except in lighting installations including emergency circuits, cables from separate distribution 

boards shall be run in separate and individual conduit and trunking wire-ways.  Normal and 

emergency supply cables from different distribution boards feeding the same lighting points may 

(subject to detail design) occupy the same wire-way, providing they are separately identified and 

insulated to the higher voltage present. 

Where cables of several circuits occupy the same trunking the cables of each circuit shall be 

bound together by clips or other approved means.  Circuits shall be further grouped and bound to 

provide easy means of identification. 

Cables and Installations 

Cables associated with an installation shall not be installed in shared wire-ways associated with 

another installation.  That is to say, any installation shall be arranged such that it is separate 

physically and electrically, particularly in respect of cable wire-ways.  

TRUNKING INSTALLATIONS 

Cable Trunking 

All cable trunking shall be manufactured by a single Company who shall be accredited to the 

requirements of BS EN ISO 9002 for manufacture. 

General 
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The trunking shall be supplied in standard lengths, each length including a coupling sleeve, and be 

free from all sharp edges and projections. 

The lids of all trunking shall be drip proof and a tight fit securely fixed to the trunking by an approved 

means that will avoid damage to the cables.  Self-tapping screws or fixed bridge pieces shall not 

be used to hold the cover in position. 

Flush type covers shall be fitted when trunking is installed flush with the building fabric.  The finished 

edge of the trunking shall finish flush with the finished surface. 

Vertical trunking shall be fixed to the building structure at intervals of 1.2m or as specified in the 

Schedules or drawings. 

Horizontal trunking shall be either suspended by hanger fittings and conduit or mild steel rod or 

supported by mild steel or angle iron brackets.  Suspensions and supports which will be visible shall 

be painted to match the trunking. 

No suspensions or fixings shall intrude into the internal space unless otherwise specified. 

Where trunking passes through walls and partitions the cover shall terminate at either side of the 

wall at a point 80mm from the wall.  Between the removable covers a fixed section of cover shall 

be installed through the wall. 

Manufacturers' standard fittings shall be used.  Only where these are inadequate to meet special 

local situations will fabricated fittings be accepted.  Where special fittings or sections of trunking are 

fabricated, they shall be prepared and finished to the same standard as manufactured standard 

items. 

All trunking shall be provided with internal fire barriers in accordance with Section 527-02 of 

BS 7671+A1.  Internal fire barriers shall be made by binding the cables and filling the spaces with 

suitable fire resistant material. 

Trunking shall be run in vertical and horizontal directions except where it is desirable to follow the 

line of a constructional feature, in which case approval shall be obtained. 

In vertical runs cable support pins shall be fitted at intervals not exceeding 5m for P.V.C. insulated 

cable or in accordance with Section 522.8 of BS 7671+A1 for other types of cables. 

In horizontal runs cable retaining straps or holders shall be provided at intervals of not more than 1m 

where the lid is on the under-side of the trunking. 
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Connections between trunking and any equipment or apparatus shall be by means of flanged 

couplings, screwed conduit coupler with smooth bore bush or fixed insulated flame resistant ‘FR-2’ 

type spacer pieces with fixed grommets.  Direct attachment of trunking to equipment or apparatus 

without couplings or involving the need to cut the return edge of the trunking shall not be 

permitted. 

Where trunking connects directly to distribution boards, the cable entry point(s) shall be sized to 

accommodate cabling from all used and spare ways. 

At constructional expansion joints the trunking shall be provided with a sliding coupling complete 

with flexible earth continuity tape. 

Where conduits are connected to multi-compartment trunking, the trunking shall be drilled to allow 

the conduits to pass right through to the appropriate section, should direct access to a 

compartment not be possible. 

Steel Trunking (Not Bus Bar or Rising Mains Trunking) 

Trunking and connectors shall comply with BS 4678: Part 1, Class 3 finish unless otherwise specified. 

A copper earth bonding link shall be fitted between adjacent lengths of trunking and between all 

trunking fittings and adjacent trunking, and supplied by the trunking manufacturer, arranged on the 

outside of the trunking and fittings on all surface trunking (see separate clause on Floor Trunking).  

These links are to be relied upon for earth continuity and must be of a size to comply with Section 

543 of BS 7671. 

Steel thicknesses shall be at least 1.0mm for 50mm x 50mm trunking, 1.2/1.4mm for trunking above 

50mm x 50mm and up to 150mm x 150mm and 1.6mm for trunking of 150mm x 150mm and above. 

Where two or more services, required to be segregated in accordance with Section 528 of 

BS 7671:2008+A1:2011, are installed in a common trunking they shall be effectively segregated by 

earthed steel partitions. 

Trunking shall not be used on an outdoor installation unless the trunking and accessories have a hot 

dipped galvanised finish.  In such an installation the trunking must not be installed in a position liable 

to give ingress to driving rain. 
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Lighting Trunking 

The type of lighting trunking shall be as specified and the position of runs and luminaires shall be as 

shown on the drawings. 

Where the weight of a luminaire is supported by cable trunking the fixing of the trunking shall be 

adequate for the purpose.  The support of luminaires from the trunking shall be by means of 

proprietary clamps or brackets.  Where the trunking is visible the supports and proprietary fixings 

shall be painted to match the trunking. 

DISTRIBUTION BOARDS 

General 

The Schedules or drawings specify whether distribution boards are to be provided with fuses or 

miniature circuit-breakers (M.C.B.).  All spare fuseways shall be provided with fuses, M.C.B's or 

manufacturers standard blanking pieces. 

All distribution boards shall be provided with a fully rated neutral bar with an outgoing way per fuse 

or MCB, together with a multi-way earthing bar with one outgoing way per fuse of MCB.  A facility 

shall be provided for additional earthing terminals for compliance with Section 543.7 to BS 7671. 

Each distribution fuseboard board, miniature circuit breaker board and consumer unit, shall be 

identified by an externally fitted, engraved multi- layered phenolic plastic label inscribed with the 

board reference number and supply origin as shown in the Schedules and Drawings. 

Each label shall also be provided with the following information externally fitted to the access door: 

i. The reference and current rating of the device serving the equipment. 

ii. The location and reference of the device via which the equipment derives its electrical 

energy. 

iii. The voltage present. 

iv. The cable size, type and number of cores serving the equipment. 
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Within each distribution board a full circuit chart shall be provided on the rear of the door and this 

shall identify the following: 

i. Circuit reference. 

ii. Protective device rating and type. 

iii. Phase conductor CSA. 

iv. Circuit protective conductor CSA. 

v. Circuit type. 

vi. Circuit location. 

vii. Apparatus served. 

viii. Provision so that the circuit details can be modified at a later date. 

The chart shall be encapsulated within an ABS plastic laminate. 

In each distribution board there shall be an approved label which may be a card enclosed in a 

non-flammable transparent plastic envelope securely fixed to the inside of the door.  The label shall 

show the number of each way, its reference as indicated in the Schedules or drawings, the rating of 

the fuse link or M.C.B., the cable size and the apparatus connected. 

The label shall be so arranged that the circuit details can be modified at a later date.  The ways 

shall be clearly identified either by the M.C.B. or fuse-bases and carriers being indelibly numbered in 

an approved manner or by the label.  This may be by means of a numbered plan or a printed 

statement to the effect that the numbering of the ways is from left to right. 

Instructions shall be obtained for any mounting heights that are not particularly specified. 

All fixing materials, including any necessary steelwork, shall be supplied. 

Where a surface distribution board is used in a concealed installation, the cables and conduits shall 

be brought into a flush adaptable box located behind the board and enter the board through a 

bushed aperture(s) in the back.  The size of the aperture(s) in the back of the distribution board, and 
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the number and size of conduits serving the adaptable box shall be calculated on the basis that all 

outgoing ways are utilised.  (Spare ways shall be assumed to be ring main circuits.) 

Distribution Fuseboards 

Distribution fuseboards shall be robust construction manufactured from rust protected steel to IP4X 

standard. 

Enclosures with rated units from 20 amp to 100 amp shall be welded construction.  Larger rated units 

shall have additional cast corner pieces. 

All boards shall be fully gasketed complete with top and bottom end plates and internal fixing 

holes. 

Distribution board doors shall be equipped with barrel-type locking devices and door latches or 

knurled finger operated screws. 

Each board shall be provided with a minimum of two keys, which shall be common to all boards. 

Busbar, main terminals and all live parts of the distribution board shall be fully shrouded. 

Fuse units shall have skirted fuse carriers to prevent contact with live parts when withdrawing or 

inserting a carrier. 

Where specified, switch disconnectors shall be provided, matching the pattern, colour and 

manufacturer of the distribution board. 

Switch disconnectors shall be close coupled directly below the distribution board unless otherwise 

specified. 

Switch disconnectors shall be identified by an external engraved multi- layered phenolic plastic 

label inscribed with reference number, the supply origin and size/number of cores of the supply 

cable. 

Switch disconnectors shall be tested to BS EN 60946-3 and meet the constructional requirements. 

Switches shall be quick make and break type, suitable for use on AC or DC.  Units shall have 

removable internal contact assemblies and padlocking facilities. 
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All distribution boards shall be in compliance with the latest national and international standards. 

BS 88: 2010  HRC Carriers 

BS HD 60269-2:2010 

BS EN 60269-1 

ASTA 20 Certified Fuse Links 

Fuse Units Availability Types A to D 

Insulation Voltage 660 Volt AC  500 Volt DC 

Miniature Circuit-Breaker Boards 

Standard SPN DP 100A 125A 200A TPN. 

M.C.B. distribution boards shall be manufactured from rust protected sheet steel with painted finish 

and be provided with heavy gauge removable top and bottom gland plates and internal fixing 

holes. 

Boards shall be provided with fully shrouded busbars and neutral bar and the pan assemblies shall 

be fully removable. 

The distribution board door shall be equipped with barrel type locking devices and latches. 

Each board shall be provided with a minimum of two keys, which shall be common to all boards. 

Where specified, switch disconnectors, RCCB or MCCB disconnectors, shall be located as an 

integral part of the board. 

Where larger disconnectors are specified, they shall be provided matching the pattern, colour and 

manufacturer and close coupled directly below the distribution board. 
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All distribution boards shall be in compliance with the latest national and international standards: 

BS 5486: Parts 13 

BS EN 60439-3 

BS EN 60439-3 Distribution Board 

BS EN 60898-2:2006 Types B, C, D 

BS EN 60947-2 15 kA MCB’s 

BS EN 60947-3 Switch Disconnectors 

BS EN 61008 RCCB 

BS EN 61009 RCBO 

BS EN 60947-2 

IEC 60947-2 MCCB 

Consumer Units 

Consumer units shall be metal construction, as specified. 

They shall be provided with totally encapsulated busbar providing a safety rating of IP2XB and an 

internal IP rating to be BS EN 60529. 

All M.C.B. consumer units shall be in compliance with the latest national and international 

standards. 

BS EN 60439-3 

CM 16 Test Consumer Unit 
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BS EN 60947-2 15 kA MCB’s 

BS EN 61008 RCCB 

BS EN 61009 RCBO 

BS EN 60946-3 Switch Disconnector 

LIGHTING INSTALLATIONS 

Luminaires 

All luminaires listed in the lighting schedule shall comply with BS EN 60598 and be supplied and 

installed complete with lamps.  Where a choice of colour of either metalwork or glasswork is 

available for the luminaires and none is specified, the colour will be specified at a later date. 

All fluorescent luminaires shall be complete with a fused terminal block.  The fused terminal block 

shall include a suitable size fuse, protective terminal cover and terminals, sized to suit installed 

cables specified elsewhere. 

If different colour finishes alter the price of the luminaires the standard finish shall be the basis on 

which the tender is made unless otherwise specified. 

When tubes are inserted in luminaires the tube details shall face downwards. 

Installed luminaires shall not be used for temporary lighting without the Services Engineer's approval. 

All diffusers, louvres and glassware for luminaires shall be cleaned, immediately prior to handover. 

All lamps and luminaires shall be disposed of by an approved Contractor. 
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Lighting Points 

i. Wiring 

The minimum size of cable for lighting circuits shall be 1.5 sq.mm. 

Circuit wiring in lighting trunking shall be looped into P.V.C. flexible terminal blocks suitable for the 

temperature at which they will operate. 

Circuit wiring in conduit, with luminaires mounted on the conduit system, shall terminate within the 

luminaire using heat resisting cables or sheath. 

Circuit wiring in conduit, with luminaires mounted remote from the conduit system, shall terminate at 

a luminaire supporting coupler (LSC) to BS 7001.  Final connection shall be by means of flexible 

cable. 

Wiring to all luminaires shall be non-hygroscopic and heat resisting. 

Where continuous lines of surface mounted luminaires are specified, through wiring will be 

permitted provided that the proposed method of erection, lining up and connection of the 

luminaires is acceptable.  If this is not the case, then a separate loop-in conduit or M.I.M.S. system 

shall be made to each luminaire.  Continuous runs shall be mounted true and in a straight line with 

no gap between adjacent luminaires. 

If through wiring is permitted this shall be fixed clear of the control gear in the luminaires and where 

this is not possible high temperature P.V.C. wiring shall be used.  All holes through luminaires for 

through wiring shall be bushed and an insulated 1.5 sq.mm earth wire shall be run between all the 

luminaires in the run. 

Wiring to the lampholders of tungsten filament luminaires which are not equipped with cool wiring 

devices or suspended from ceiling roses shall be silicone-rubber-insulated and braided or glass fibre 

insulated capable of withstanding a temperature of 140°C. 

Flexible pendant drops shall be white circular heat-resisting P.V.C. insulated and sheathed cable of 

conductor cross sectional area not less than 0.75 sq.mm, unless otherwise specified. 

Wiring to luminaires shall also be in accordance with the particular manufacturers 

recommendations. 
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ii. Erection of luminaires 

Decorative luminaires shall be suspended by the manufacturer's pendant sets which shall include all 

necessary suspension wires. 

Luminaires shall be mounted at the heights given in the Schedules or drawings. 

Fluorescent luminaires shall have fixing and cable entry arrangements on two centres to suit the 

luminaires.  The fixing arrangement shall be suitable for use with conduit boxes. 

For luminaires in suspended ceilings the cabling or conduit system shall terminate in a BS box above 

the ceiling.  From the conduit box to the luminaire either of the following methods of wiring may be 

used. 

a) An internal threaded dome cover with a cable gland for flexible cord shall be fixed to the BS 

box and a flexible cord shall be run from the dome cover to the fitting. 

b) A multi terminal ceiling rose with socket and plug attachment shall be fitted to the box and 

a flexible cord run to the luminaire.  The flexible cord shall be secured to the luminaire by use 

of a suitably sized compression gland. 

Flexible cords shall be 3-core 0.75 sq.mm. in 6 amp circuits, 1.0 sq.mm in 10 amp circuits, and 1.5 

sq.mm in 16 amp circuits.  The third core of the flexible cord shall be used for earth continuity and 

shall be securely fixed to the conduit box and luminaire. 

For surface mounted luminaires the cabling or conduit system shall terminate in a BS box to which 

the luminaire is fitted. 

Suspended fluorescent and industrial-type tungsten luminaires shall be suspended by rigid conduit 

from ball-and-socket dome covers or drop rods.  Such dome covers shall be fitted with flexible 

copper connectors between the ball and the socket. 

Where suspended fluorescent luminaires are specified they shall be suspended to suit the lighting 

calculations but generally subject to a minimum mounting height of 2400mm. 

Approved angle blocks shall be provided for luminaires suspended from or mounted on sloping 

surfaces. 

Break-joint rings of approved colour shall be provided wherever the diameter of the ceiling rose or 

plate from which a luminaire is suspended or the diameter of the gallery or the width of the spine of 
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a surface mounted luminaire does not exceed the diameter of the aperture in the ceiling for the 

associated conduit box by at least 10mm.  If this requirement causes a break-joint ring to be 

provided for any luminaire, then break-joint rings shall be used for all other similar luminaires in the 

same room or area. 

Fluorescent luminaires which are to be mounted end to end in continuous rows shall be provided 

with all necessary jointing pieces for the battens and diffusers or reflectors.  The manufacturer shall 

be informed of the precise quantities required at the time of ordering to avoid delay.  Battens for 

which special jointing pieces are not provided shall be butted together and connected by means 

of smooth bore bushes and locknuts tightened up to ensure that no gap appears between 

adjacent battens.  End caps shall be fitted only at the ends of rows. 

All luminaires shall be carefully stored before erection and, prior to handover, any damaged 

paintwork made good and the complete luminaires cleaned. 

M.I.M.S. Cables at Lighting Points 

Lighting points shall not be used as M.I.M.S. cable junction boxes for the through-connection of 

switch wires.  Not more than three connectors will be permitted at any lighting point. 

Strap wires for two-way or intermediate switching shall be connected directly between switches 

and not through lighting points. 

From each ganged switching position, cables to lighting points shall be limited to single and twin 

core cables or a multi-core cable shall be taken to a separate junction box from which separate 

cables shall be run to a point in each switched group of lights.  Such a junction box shall be used in 

a concealed installation only if it can be fixed in a concealed but accessible position e.g., behind a 

demountable ceiling panel. 

The junction box used for this purpose shall be complete with lid and porcelain multiple connector 

blocks with sufficient ways to suit the number of connections necessary.  The connector block shall 

be fixed to the base of the box using M4 bolts and nuts.  All terminals in this connector block shall be 

adequately marked for identification, securely fixed within the box. 

When a system of dry construction is used the junction box and cable glands need not be used. 
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Ceiling Roses 

Ceiling roses shall comply with BS 67 and be of approved manufacture.  They shall be coloured 

white having a moulded plastic base suitable for direct mounting on to a conduit box and three 

terminals, plus earth terminal, the 'live' terminal being shrouded. 

Plug-in ceiling roses shall be coloured white having a moulded plastic base suitable for direct 

mounting onto a conduit box and a 2 amp, 3 pin socket, (4 pin if emergency circuit connection 

required) plug and locking cover.  The base shall have three (or four) terminals plus earth terminal, 

the 'live' terminals being shrouded. 

Lampholders 

Lampholders shall comply with BS EN 61184 and be effectively earthed where of metal. 

Where lampholders are screwed direct to conduit systems they shall be brass, unless they are 

installed in a bathroom or toilet when they shall be insulated. 

Lampholders which are not electrically continuous shall be complete with Home Office pattern 

skirts. 

Lampholders used in conjunction with P.V.C. sheathed cables shall be provided with a cable grip. 

Batten lampholders shall be suitable for direct mounting on circular conduit boxes. 

Unless otherwise specified lampholders for emergency lighting systems shall be SBC, positioned to 

such a way as to place the lamp specified in its normal position. 

Lamps 

The sizes, types and colours of lamps are shown on the Schedules or Drawings. 

Tungsten filament lamps shall have coiled coil filaments where they are available, and unless 

otherwise specified those of ratings up to 200 watts shall be pearl, or silicone coated. 
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Tungsten filament lamps up to and including 150 watts shall be fitted with bayonet caps 200 watt 

lamps with Edison screw caps and lamps exceeding 300 watts with Goliath Edison screw caps 

except when the fitting specified requires otherwise. 

Lamps for use at a voltage other than 230v shall be fitted with caps which prevent them from being 

used in 230v lampholders. 

Local Lighting Switches 

Lighting switches shall be manufactured in accordance with BS 3676 and shall be of the type and 

ratings shown in the Schedules or Drawings.  The mounting height to the centre of the switch shall 

be 1.0m to meet DDA requirements unless otherwise specified, and where the structure and 

furnishings permit, the distance from the edge of the architrave to the near edge of the switch shall 

be 150mm. 

Where several switches on one phase are shown at one position, a ganged box shall be used.  

Different phases shall not be ganged in one box unless each phase is segregated in a separate 

compartment which is covered by a separate internal warning plate. 

Where possible the arrangement of switches in ganged boxes shall be similar in plan to the lighting 

points which they control.  Switches not so arranged shall be labelled in an approved manner to 

indicate the circuits controlled. 

Sunk switches shall be mounted in sheet steel or malleable cast iron boxes of minimum depth 37mm 

fitted with adjustable grids to allow for variations in the thickness of plaster. 

The faceplates of sunk switches shall be fixed square and flush with the wall.  Fixing rings shall not be 

the only means of securing the faceplates. 

The swing of all doors shall be checked on site before marking out any chases for switch positions. 

Surface mounted switches connected to surface conduits shall be fitted to either malleable cast 

iron or pressed steel boxes with cover plates giving protection to the switching mechanism. 

Watertight switches shall be in malleable cast iron boxes with spout nipple entries. 

Lighting switches installed in ducts shall be of the weatherproof type. 
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Ceiling switches shall be fixed to circular BS boxes using break-joint rings.  The switches shall be white 

or ivory coloured, and fitted with silent interiors. 

In rooms where inflammable gases are used, switches and controls for electrical plant on perimeter 

walls shall be of the flush pattern fitted with brass plates of the finish specified in flush steel or 

malleable cast iron boxes. 

Any requirement in such rooms for sparkless switches will be particularly specified, and where they 

are required, they shall be of the same pattern of switch module, switchplate, box and finish as the 

other switches in the same area or room. 

All switches for use in hazardous and explosive gas atmospheres shall be suitable for the area they 

are to be installed. 

The installation of earth connections for lighting switches shall be as detailed in the Earthing and 

Bonding Section of this specification. 

Emergency Lighting Test Switches 

Emergency lighting test switches shall be manufactured in accordance with BS 3676 and shall be of 

the secret key gridswitch type complete with neon indicator which shall be illuminated when the 

keyswitch is in the ‘Test’ position. 

The cover plate shall be engraved ‘Emergency Lighting Test Switch’ in red letters approximately 

3mm high. 

The mounting height to the centre of the switch shall be 1.0m to meet DDA requirements unless 

otherwise specified, and where the structure and furnishings permit, the distance from the edge of 

the architrave to the near edge of the switch shall be 150mm. 

Different phases shall not be ganged in one box unless each phase is segregated in a separate 

compartment which is covered by a separate internal warning plate. 

Where possible the emergency lighting test switches shall form part of the switchplate for the 

general lighting. Where this is not possible, the emergency lighting test switches shall be located 

adjacent to the general lighting switches.  The arrangement of the test switches shall be similar in 

plan to the lighting points which they control.  Switches not so arranged shall be labelled in an 

approved manner to indicate the circuits controlled. 
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Sunk switches shall be mounted in sheet steel or malleable cast iron boxes of minimum depth 37mm 

fitted with adjustable grids to allow for variations in the thickness of plaster. 

The faceplates of sunk switches shall be fixed square and flush with the wall.  Fixing rings shall not be 

the only means of securing the faceplates. 

The swing of all doors shall be checked on site before marking out any chases for switch positions. 

Surface mounted switches connected to surface conduits shall be fitted to either malleable cast 

iron or pressed steel boxes. 

Emergency Lighting 

The following statutory documents apply to emergency lighting:- 

1. Health and Safety at Work Act 1974. 

2. Fire Precautions Act 1971. 

3. Fire Certificates (Special Premises) Regulations 1976. 

Other special conditions will apply relating to Local Fire Officer and Local Authority requirements, 

and the like and these will be detailed in the Specification where applicable.  The equipment shall 

comply with the following British Standards:- 

BS EN 60598-2-22   Luminaires. 

BS EN 61558-1 & BS EN 60742 Safety isolating transformers for industrial and domestic purposes. 

BS EN 61558   Safety of power transformers, power supply units and similar.  

BS EN 13032-1:2004:  Photometric measurements. 

BS EN 61184   Specification for bayonet lampholders. 

BS EN 61347-1 & 61347-2 &  Ballasts for operation of tubular fluorescent lamps. 
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BS EN 60921  

BS 1853    Tubular fluorescent lamps. 

BS 5266:2011   Code of Practice for emergency lighting of premises. 

BS EN 61347   Lamp Control gear. 

The installation of all equipment and wiring shall comply with all other relevant sections of this 

Specification. 

For the purpose of this section of the specification, the definitions of all plant, equipment and 

materials, included on the drawings and in this specification, shall be as those defined in 

BS 5266:2011 and BS EN 1838. 

On completion of the installation of the emergency lighting system, or part thereof, an inspection 

and test certificate shall be given in accordance with Appendix A of BS 5266: 2011 Part 1 and BS EN 

1838.  The Services Engineer shall be advised at least two weeks before the tests are being 

undertaken to enable the various authorities to witness the tests. 

Emergency Lighting Luminaire Conversions 

Unless specified elsewhere within the drawings or specification all general lighting luminaires which 

are required to have either integral of remote emergency conversion packs fitted, shall be fitted 

with such conversions by the specified manufacturer at the works prior to delivery and carry the 

‘CE’ mark. 

Luminaires which have been converted to emergency version by any organisation other than the 

original manufacturer of the luminaire will not be accepted without the express written consent of 

the Services Engineer being given prior to the conversion taking place upon completion these 

luminaires shall carry the ‘CE’ Mark. 
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EXTERNAL LUMINAIRES AND COLUMNS 

Responsibility 
 

Unless otherwise specified the Main Contractor shall be responsible for excavation, erection 

of the columns, concreting and backfilling, and the correct alignment of the columns. 

 
Excavation 
 

Holes shall be excavated to the appropriate planting depth.  Root depths where the ground 

is consolidated and where no underground obstructions require the use of raft or crank 

roots, shall comply with the manufacturer's recommendations with a minimum depth of 

900mm.  In normal well consolidated soil the width of the hole shall be sufficient only for the 

baseplate or flags where these are used.  The maximum width of flags placed under the 

base of concrete columns shall be approximately twice the width of the column base. 

 
Erection 
 

Prior to erection the excavation shall be cleared of obstructions, water, rubble or loose soil.  

Any bare or corroded patches of steel column roots shall be cleaned and treated with 

bituminous paint.  Base plates where provided shall be fitted securely and when used for 

earthing shall be bonded to the column.  Base stones or flags shall be placed in position 

where appropriate.  Columns shall be correctly aligned in the vertical position with door 

openings facing away from oncoming traffic unless otherwise specified. 

 

When the columns have been erected the excavations shall be back-filled with concrete 

tamped at 150mm intervals to 450mm from the ground surface.  A minimum of 2 - 50mm 

diameter earthenware ducts shall pass through the concrete base to provide access for the 

cables to the column. 

 

Columns shall be erected prior to cabling and the earth surrounding them shall not be 

disturbed for at least seven days. 

Concrete 

Foundation concrete shall be made with BS Normal or Rapid-hardening cement.  

Aggregate shall comply with BS EN 12620 and shall not be larger than 40mm.  The mix 

proportion by volume shall be:- 

 

Coarse aggregate - 5 

Fine aggregate - 2.5 

Cement  - 1 

 

When all-in aggregate is used the proportion by volume shall be:- 

All-in aggregate - 7 

Cement  - 1 

 

The ratio by volume of water to cement in all mixes shall not be more than 0.6. 
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Cabling 

Cables serving standards must loop into and out of the standards except where otherwise 

stated. 

 

The cables shall follow the route shown on the drawings and unless otherwise detailed shall 

be laid direct in the ground at a depth of 600mm and blinded with a radial thickness of at 

least 100mm of sand.  The presence of underground cables shall be indicated by marker 

tapes laid directly above the cables after the trench has been backfilled, the tapes being 

approximately 300mm below the surface level.  The tapes shall be manufactured from high 

grade polythene 150mm wide by 0.1mm gauge, coloured yellow with the words "Electric 

Cable Below" printed along its length. 

 

Wiring between the cut-out, lantern and control switch if not specified shall be 2.5 sq.mm 

P.V.C. insulated and sheathed. 

Control Switches 

Control switches shall be of the weatherproof rotary type, all wiring being inside the column. 

Base Compartment 

A control gear compartment shall be provided in all columns, to contain the specified cut-

outs and the cable sealing chambers complete with armour clamps. 

 

Access to the compartment shall be by means of large weatherproof door with locking 

device to resist unauthorised entry. 

 

A baseboard for the control gear shall be fitted inside the compartment.  The baseboard 

shall be manufactured from a material which is non-hygroscopic. 

Steel Columns 

Steel columns shall comply with BS EN 40-3 and BS EN 40-4. 

 

The exterior of the column and any metal attachment shall be painted after erection in 

accordance with the specification. 

 

Unless otherwise detailed, steel columns of 8 metre height or above shall include a factory 

fitted multi frequency damper.  All cables routed through these columns shall be provided 

with a protective sleeve to prevent chaffing or other damage to the cable during 

installation and normal usage. 

 

Where the steel column is similar to or higher than the surrounding structure they are to be 

earthed in accordance with BS EN 62305-3, ‘Protection against Lightning – Physical damage 

to structures and life hazard’ 

 

The earth electrode shall be fitted with its terminal connection in an inspection chamber.  

Inspection chambers shall be in pre-cast concrete with a heavy cover permanently marked 
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‘Earth Electrode’.  The cover shall be arranged so that it is flush with the finished ground 

level. 

Concrete Columns 

Concrete columns shall be of pre-stressed reinforced concrete and shall comply with  

BS EN 40-3. 

 

Joints between concrete column section shall be pointed in accordance with the 

manufacturer's instructions with material to match the column colour. 

Aluminium Columns 

Columns shall comply with BS EN 40-3. 

 

The exterior of the column and any metal attachments shall be painted after erection in 

accordance with the specification. 

 

Unless otherwise detailed, aluminium columns of 8 metre height or above shall include a 

factory fitted multi frequency damper.  All cables routed through these columns shall be 

provided with a protective sleeve to prevent chaffing or other damage to the cable during 

installation and normal usage. 

 

Where the column is similar to or higher than the surrounding structure they are to be 

earthed in accordance with BS EN 62305-3, ‘Protection against Lightning – Physical damage 

to structures and life hazard’ 

 

The earth electrode shall be fitted with its terminal connection in an inspection chamber. 

  

Inspection chambers shall be in pre-cast concrete with a heavy cover permanently marked 

‘Earth Electrode’.  The cover shall be arranged so that they are flush with the finished ground 

level. 

Column Lanterns 

These shall be of the manufacture and type specified in the Schedules, supplied complete 

with the necessary column top mounting spigot to match the specified column. 

 

All lighting columns shall be served by a switched 230V supply automatically controlled 

through a contactor and a solar dial time clock. 

Belisha Beacons and Illuminated Signs 

The Sub-Contractor shall install all necessary cabling and terminate same in the items 

shown. 

 

These shall be served by a continuous 230V A.C. supply. 
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Photocells 

Photocell control units shall be IP65 rated as a minimum and of polycarbonate type 

enclosure and comply with BS 5972. 

 

The photocell unit shall have a 'Switch On' lighting level of 70 lux and be pre-calibrated to 

switch on with a 10 minute warm-up period of discharge lamps.  It shall also be suitable for 

use with fluorescent and tungsten lighting. 

 

The voltage operating range of the photocell shall be no greater than 198 volts to 264 volts 

and the 'Switch Off' lighting level shall be 105 lux. 

 

Mounting details of the photocell shall be specified on the associated drawings and/or in 

the particular section of this Specification.  The photocell shall be installed with all necessary 

mounting accessories. 
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4. Proposed Luminaire Schedule 

 

Ref Description 

EX1 1x15W LED IP66 IK08 road lantern with 12No. 4000K LED at 350mA post top mounted 

complete with Narrow Road optic and flat glass diffuser on 6m column 

EX2 1x29W LED IP66 IK08 road lantern with 12No. 4000K LED at 700mA post top mounted 

complete with Narrow Road optic and flat glass diffuser on 6m column 

EX3 1x69W 4000K LED IP66 IK08 floodlight with 30No. 4000K LED at 700mA post top 

mounted complete with flat glass diffuser on 6m column 

EX4 1x23W 4000K LED IP66 IK08 floodlight with 10No. 4000K LED at 700mA wall mounted 

complete with flat glass diffuser 

EX5 1x69W 4000K LED IP66 IK08 floodlight with 30No. 4000K LED at 700mA wall mounted 

complete with flat glass diffuser 

A1 4x54W 4000K T5 fluorescent IP65 luminaire with polycarbonate diffuser and 

aluminium reflector 

A1E As above with 3 hour emergency pack 
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