

**Council of the Isles of Scilly - Works to Park House**

**Tender Clarification Nr 1 (10/02/2022)**

<b>Reference</b>	<b>Item Reference</b>	<b>Query</b>	<b>Clarification</b>
1	Tender Return Date		Tender return date extended to Friday 25th February 2022
2	Construction Period		Confirmation that the construction period can commence at a later date if required. We would request that works commence no later than 2nd May 2021.  Due to the residents needs, the works will need to still be complete within seven weeks.