

Council of the Isles of Scilly - Works to Park House

Tender Clarification Nr 2 (09/03/2022)

Reference	Item Reference	Query	Clarification
1	Tender Return Date		Tender return date extended to Friday 25th March 2022
2	Construction Period		Confirmation that the construction period can commence at a later date if required, but this will need to be made clear within the tender response. Due to the residents needs, the works will need to still be complete within seven weeks.